DEPARTMENT OF THE ARMY
SAN FRANCISCO DISTRICT, U.S. ARMY CORPS OF ENGINEERS
1455 MARKET STREET
SAN FRANCISCO, CALIFORNIA 94103-1398

DEPARTMENT OF THE ARMY PERMIT

PERMITTEE: Water Emergency Transportation Authority (WETA)
PERMIT NUMBER: 2015-00082S
ISSUING OFFICE: San Francisco District, U.S. Army Corps of Engineers (USACE)

NOTE: The term "you" and its derivatives, as used in this permit, means the permittee or any future transferee. The term
"this office" refers to the appropriate District or Division office of the Corps of Engineers having jurisdiction over the
permitted activity or the appropriate official of that office acting under the authority of the commanding officer.

You are authorized to perform work in accordance with the terms and conditions specified below:
PROJECT DESCRIPTION

The permittee is authorized to initially remove approximately 6,500 cubic yards (cys) of sediment from
the 2.97-acre (approximately) dredge site and a total of approximately 30,000 cys over the life of the permit at
the Vallejo Ferry terminal in Vallejo, Solano County, California. The design depth for the Vallejo Ferry
Terminal is -15 feet mean lower low water (MLLW) plus an additional 1-foot overdredge allowance. The
material will be removed using a mechanical dredge and barged to the Carquinez Strait Disposal Site (SF-9) or
an upland/beneficial reuse site (e.g. the Cullinan Ranch Tidal Restoration Project site). Work shall be conducted
in accordance with the attached drawings entitled, “USACE File 2015-00092S, Water Emergency
Transportation Authority,” in S sheets, dated March 2015 (Attachment 1).

Prior to each dredging episode, the Dredge Material Management Office (DMMO) will evaluate the
sediments to be dredged for disposal or reuse suitability. The DMMO includes representatives from the U.S.
Environmental Protection Agency, San Francisco Bay Conservation and Development Commission (BCDC),
San Francisco Bay Regional Water Quality Control Board (RWQCB), and the U.S. Army Corps of Engineers
(Corps). The DMMO is tasked with approving sampling and analysis plans in conformity with testing
manuals, reviewing the test results and reaching consensus regarding a suitable disposition for the material.

Additionally, the permittee is authorized to move the existing ferry dock and gangway prior to each
dredge episode and install a temporary loading facility. The temporary loading facility would be located
south east of the existing ferry dock. It would consist of a gangway (approximately 85 foot by 8 foot), and a
temporary float (approximately 135 foot by 42 foot) supported by four 30-inch diameter pilings. After
dredging the temporary loading facility would be removed and the existing ferry dock and gangway replaced.

PROJECT LOCATION: The Vallejo Ferry Terminal is located on the eastern shore of the Mare Island Strait, in Vallejo,
California.

GENERAL CONDITIONS:
1. The time limit for completing the work authorized ends on December 31, 2024. If you find that you

need more time to complete the authorized activity, submit your request for a time extension to this office for
consideration at least one month before the above date is reached.

ENG FORM 1721, Nov 86 1 (33 CFR pt. 325 (Appendix A))



2; You must maintain the activity authorized by this permit in good condition and in conformance with
the terms and conditions of this permit. You are not relieved of this requirement if you abandon the permitted activity,
although you may make a good faith transfer to a third party in compliance with General Condition 4 below. Should you
wish to cease to maintain the authorized activity or should you desire to abandon it without a good faith transfer, you must
obtain a modification of this permit from this office, which may require restoration of the area.

3. If you discover any previously unknown historic or archeological remains while accomplishing the
activity authorized by this permit, you must immediately notify this office of what you have found. We will initiate the
Federal and State coordination required to determine if the remains warrant a recovery effort or if the site is eligible for
listing in the National Register of Historic Places.

4. If you sell the property associated with this permit, you must obtain the signature of the new owner in
the space provided and forward a copy of the permit to this office to validate the transfer of this authorization.

3, If a conditioned water quality certification has been issued for your project, you must comply with the
conditions specified in the certification as Special Conditions to this permit. For your convenience, a copy of the
certification is attached (Water Quality Certification, Maintenance Dredging at the Vallejo Ferry Terminal, Vallejo,
Solano County dated June 23, 2015 (Attachment 2)).

6. If a conditioned coastal zone consistency concurrence or determination has been issued for your
project, you must comply with the conditions specified in the concurrence or determination as Special Conditions to this
permit. For your convenience, a copy of the concurrence or determination is attached (Permit No, 1986.020.09
Amendment No. 9 dated July 30, 2015 (Attachment 3)).

7. You must allow representatives from this office to inspect the authorized activity at any time deemed
necessary to ensure that it is being or has been accomplished in accordance with the Terms and Conditions of your permit.

8. You understand and agree that, if future operations by the United States require the removal, relocation
or other alteration of the structure or work authorized herein, or if, in the opinion of the Secretary of the Army or his
authorized representative, said structure or work shall cause unreasonable obstruction to the free navigation of the
navigable waters, you will be required, upon due notice from the Corps of Engineers, to remove, relocate, or alter the
structural work or obstructions caused thereby, without expense to the United States. No claim shall be made against the
United States on account of any such removal or alteration (Section 10 only).

SPECIAL CONDITIONS:

1. Dredging shall be limited to August 1 through November 30 each year for the following reasons:

a. In order to minimize impacts to listed species of steelhead trout (Oncorhynchus mykiss), dredging
and disposal operations shall occur only from August 1 through November 30. Dredging outside this
environmental work window would require consultation with the National Marine Fisheries Service
(NMFS) (pursuant to Section 7 of the Endangered Species Act) and approval from the NMFS and the U.S.
Army Corps of Engineers.

b. In order to minimize impacts to listed species of Chinook salmon (Oncorhynchus tshawytscha),
dredging and disposal operations shall occur only from August 1 through November 30. Dredging outside
this environmental work window would require consultation with the National Marine Fisheries Service
(NMFS) (pursuant to Section 7 of the Endangered Species Act) and approval from the NMFS and the U.S.
Army Corps of Engineers.

c. In order to minimize impacts to listed species of North American green sturgeon (4Acipenser

medirosrtis) dredging and disposal operations shall occur only from August 1 through November 30.
Dredging outside this environmental work window would require consultation with the National Marine
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Fisheries Service (NMFS) (pursuant to Section 7 of the Endangered Species Act) and approval from the
NMFS and the U.S. Army Corps of Engineers.

d. In order to minimize impacts to delta smelt (Hypomesus transpacificus), dredging and disposal activities
shall occur from August 1 to November 30. Dredging outside this environmental work window would
require consultation with the U.S. Fish and Wildlife Service (USFWS) (pursuant to Section 7 of the
Endangered Species Act) and approval from the USFWS and the U.S. Army Corps of Engineers.

2. Additional Standard DMMO Conditions found on pages 3A-E (attached) shall be adhered to at all
times.
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STANDARD DMMO CONDITIONS TO PERMIT NUMBER 2015-00082S

Your use of the permitted activity must not interfere with the public's right to free navigation on all navigable waters
of the United States.

You must have a copy of this permit available on the vessel used for the authorized transportation and disposal of
dredged material.

You must advise this office as per Special Condition 12, on page 3D, before you start dredging activities under the
authorization of this permit.

To provide notification of activities affecting navigation, the permittee shall provide the following information
by fax, e-mail or standard mail to the contact listed below at least two weeks before commencing work:

Name and telephone number of the dredge and or project manager.
Size and placement of any floating construction equipment.

Radio telephone frequencies and call signs of any marine equipment.
Anticipated work start and completion dates.

e o

Commander (dpw)

11™ Coast Guard District

Coast Guard Island, Bldg 50-3
Alameda, California 94501-5100

POC:

Local Notice to Mariners
Waterways Management Branch
PH: 510-437-2980

FAX: 510-437-5836

E-MAIL: D11LNM@uscg.mil

The Coast Guard Captain of the Port of San Francisco Bay may require modifications to marine construction
equipment deployment or mooring systems to safeguard navigation while work is in progress.

All vessels operated for disposal of dredged material are required to participate in the Coast Guard's Vessel Traffic
Control Service (VTS). Five minutes before each departure, the permittee shall notify the VIS by radio, via
Channel 14, of the following: The name of vessel; time of departure from dredge site; and time of departure from
disposal site.

When utilizing the Carquinez Strait Disposal Site (SF-9), the permittee shall dispose all dredged material within a
rectangular area, 1000 feet by 2000 feet, long axis bearing 050 true, and center at latitude 38°03'50"N; longitude
122°15'55"W. The specific location within the disposal area will be determined by the District Engineer upon
approval of the Dredge Operation Plan (see below).

The permittee shall submit the following reports for review and comment to:

U.S. Army Corps of Engineers, San Francisco District
Chief, Operations and Readiness Branch

Attn: Debra O’Leary

1455 Market Street, 16" Floor

San Francisco, California 94103-1398
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Dredge Material Analysis: Submit, for approval, no earlier than 60 days prior to the proposed commencement
of any authorized successive dredging episodes, dredge material analysis (Physical, Chemical, and Biological)
sampling and testing information. Please include the U.S. Army Corps of Engineers (Corps) permit
number and dredge episode number with this submittal. Also submit Regional Water Quality Control
Board (RWQCB) water quality certification or waiver for disposal of the material. For each dredging episode,
the permittee shall obtain the approval of the District Engineer for formulating specific sediment testing
procedures for the Dredged Material Analysis. The testing protocol will be in accordance with the testing
guidelines as published in the Corps and U.S. Environmental Protection Agency publication entitled,
"Evaluation of Dredged Material Proposed for Discharge in Waters of the U.S. - Testing Manual" (The Inland
Testing Manual or ITM, EPA-823-B-98-004), dated February 1998, and subsequent amendments thereto. The
permittee shall provide a copy of the Dredged Material Analysis to the U.S. Environmental Protection Agency,
U.S. Fish and Wildlife Service, National Marine Fisheries Service, and California Department of Fish and
Wildlife concurrent with the San Francisco Bay Conservation and Development Commission’s RWQCB’s, and
the Corps' receipt of this information. Agency comments submitted to the Corps within 15 calendar days
thereafter will be given full consideration in the decision on dredged material disposal.

Dredge Operation Plan: Submit, for approval by this office, no earlier than 60 calendar days and no later than
20 calendar days before the proposed commencement of dredging, a plan which includes the following: Corps
permit number, dredge episode number, a copy of the dredging contract or description of the work under
which the contractor will do the permitted work; name and telephone numbers of the dredging contractor's
representative on site; dredging start and completion dates; names of vessel; dump scow numbers or
identification; bin or barge capacities; identification of work as either maintenance dredging or new dredging;
discussion of proposed dredging procedures, as governed under Special Condition No. 11, with detailed
drawings or specifications of the grid or centrifugal pump system; quantity of material to be removed; dredging
design depth and typical cross section including overdepth; and date of last dredging episode and design depth.
The Dredge Operational Plan shall also provide the following information:

1) The controls being established to insure that dredging operations occur within the limits
defined by the channel dimensions and typical channel section. The horizontal and
vertical positioning systems being utilized must be indicated as noted in 3, below.

2) The controls being established to insure that disposal of the dredged material at the
disposal site is at the assigned location and depth. The horizontal and vertical
positioning systems being utilized must be indicated as noted in 3, below.

3) Method of determining electronic positioning of dredge or dump scow during entire
dredging operation at dredge site, disposal site and en route to and from disposal site.

Please note that failure to provide all of the above information may result in delays to your project.
When your Dredge Operation Plan has been approved, you will receive a written authorization to
commence with your project.

Pre-Dredge Survey: Submit no earlier than 60 calendar days and no later than 20 calendar days before
commencement of dredging, a survey with accuracy to one-tenth foot that delineates and labels the following:
areas to be dredged with overdepth allowances; existing depths; estimated quantities to be dredged to the
design depth; and estimated quantities to the overdepth limit. All surveys shall be signed by the permittee to
certify their accuracy. Please include the Corps permit number and dredge episode number.

Please note that failure to provide all the above information may result in delays to your project.

Solid Debris Management Plan: Submit no earlier than 60 calendar days and no later than 20 calendar days
before commencement of work, a plan which describes measures to ensure that solid debris generated during
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any authorized dredging, demolition or construction operation is retained and properly disposed in areas not
under Corps jurisdiction. Ata minimum, the plan shall include the following: source and expected type of
debris; debris retrieval method; Corps permit number and dredge episode number; disposal method
and site; schedule of disposal operations; and debris containment method to be used, if floatable debris
is involved.

Please note that failure to provide all the above information may result in delays to your project.

e. Post-Dredge Survey: Submit, within 30 days of the last disposal activity (“last” is defined as that activity
after which no further activity occurs for 15 calendar days), a survey with accuracy to one-tenth foot that
delineates and labels the areas dredged and the dredged depths. Also, include the Corps permit number,
dredge episode number, dates of dredging commencement and completion, actual quantities dredged to
the design depth, and actual quantities to the overdepth limit. The permittee shall substantiate the total
quantity dredged by including calculations used to determine the volume difference (in cubic yards) between
the Pre- and Post-Dredging Surveys and explain any variation in quantities greater than 15% beyond
estimated quantities or dredging deeper than is permitted (design plus overdepth allowance). All
surveys shall be accomplished by a licensed surveyor and signed by the permittee to certify their
accuracy. A copy of the Post-Dredge Survey should be sent to the National Ocean Service for chart updating:

NOAA/National Ocean Service
Nautical Data Branch

N/CS26, SSMC3, Room 7230

1315 East-West Highway

Silver Spring, Maryland 20910-3282.

9. Disposal Site Verification Log (DSVL): Submit on a weekly basis by noon Monday, the log (downloadable from
http://www.spn.usace.army.mil/Portals/68/docs/Dredging/guidance/document2010-09-07-132110.pdf) that
enumerates work accomplished during the preceding week. Mail to:

U.S. Army Corps of Engineers, San Francisco District
Attn: Debra O’Leary, DMMO

1455 Market Street. 16™ Floor

San Francisco, California 94103-1398;

FAXed to Ms. Shelah Sweatt at (415) 503-6693; or e-mail to shelah.sweatt@usace.army.mil. Please include the
Corps permit number and dredge episode number. The log will be provided when the Corps approves the
Dredge Operation Plan and authorizes the commencement of the dredging.

10. Overflow requirements:

a. No overflow or decant water shall be discharged from the barge, with the exception of spillage
incidental to mechanical dredge operations.

b. During transportation from the dredging site to the disposal site, no material shall be permitted to
overflow, leak or spill from barge, bins or dump scows.

c.  For hopper dredge only, during dredging operations, overflow shall be limited to a maximum of 15
minutes. Adjustments to the dredging operation may be required to insure that once overflow
commences, it will not exceed the 15-minute limit.

d. For approved sand dredging, overflow will not exceed 15 minutes or the economic load, whichever

occurs first.
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11.

12.

13

16.

The permittee shall ensure that all dredged material is slurried prior to disposal to prevent any accumulation or build
up of material at the disposal site. All dredged material shall be slurried in one of the following manners:

a. Dredged material will be either pumped with a centrifugal pump prior to leaving the dredge site for the disposal
site; or,

b. If the material is mechanically dredged, passed through a debris grid, with a maximum opening size of 12
inches by 12 inches that will cover the entire loading area of the dump scow. Everything that does not pass
through the grid will be considered solid debris and shall be disposed in areas outside of Corps jurisdiction.
All such material shall be promptly removed from the grid at the end of each 8 hour shift or sooner.

The permittee or dredge contractor shall inform this office when: 1) a dredge episode actually commences,
2) when dredging is suspended (suspension is when the dredge contractor leaves the dredge site for more
than 48 hours for reasons other than equipment maintenance), 3) when dredging is restarted, and 4) when
dredging is complete. Each notification should include the Corps permit number and dredge episode
number. The information can be sent to the attention of Debra O’Leary, in writing to the address below; FAXed to
(415) 503-6693; e-mailed to debra.a.o’leary@usace.army.mil or via telephone message at (415) 503-6807.

U.S. Army Corps of Engineers, San Francisco District
Operations and Readiness Division

Attn: Debra O’Leary

1455 Market Street, 16" Floor

San Francisco, California 94103-1398

The permittee, as directed by the District Engineer under authority pursuant to the policies and procedures of 33
CFR 325.7, may be required to modify disposal schedules and monthly disposal quantities for particular dredging
episodes.

. The permittee shall allow the dredging area and equipment to be inspected by the Corps staff upon request.

. For each dredge episode, the permittee shall be responsible for obtaining a letter of water quality certification from

the Regional Water Control Quality Board and authorization from the San Francisco Bay Conservation and
Development Commission (BCDC). Water quality certification and BCDC authorization will be a prerequisite to
the District Engineer's decision to approve or disapprove specific dredge episodes pursuant to the policies and 33
CFR 325.2(b)(1)(ii) and 325.2(b)(2)(ii).

If a land, ocean, or other aquatic disposal site becomes available for use during the life of the permit, the
permittee shall evaluate these disposal alternatives, taking into consideration cost, existing technology, and
logistics in light of the overall project purpose to facilitate compliance with the 404(b)(1) Guidelines (40 CFR
230). This evaluation shall be submitted to the Corps at least 60 calendar days before commencement of
subsequent dredging episodes. The District Engineer, upon review of this information and after consultation
with other resource agencies, may direct the permittee to use such sites in lieu of or in addition to the
Carquinez Disposal Site (SF-9), under authority of 33 CFR 325.7 and 40 CFR 230.10(a).
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FURTHER INFORMATION:

1. Congressional Authorities: You have been authorized to undertake the activity described above
pursuant to:

X) Section 10 of the Rivers and Harbors Act of 1899 (33 U.S.C. § 403). Section 10 of the Rivers
and Harbors Act generally regulates all structures and work occurring below the plane of mean high water in tidal waters
of the United States; in former diked baylands currently below mean high water; outside the limits of mean high water but
affecting the navigable capacity of tidal waters; or below the plane of ordinary high water in non-tidal waters designated
as navigable waters of the United States. Navigable waters of the United States generally include all waters subject to the
ebb and flow of the tide; and/or all waters presently used, or have been used in the past, or may be susceptible for future
use to transport interstate or foreign commerce. The term "structure” includes, without limitation, any pier, boat dock, boat
ramp, wharf, dolphin, weir, boom, breakwater, bulkhead, revetment, riprap, jetty, artificial island or reef, permanent
mooring structure, power transmission line, permanently moored floating vessel, piling, or any other obstacle or
obstruction. The term "structure" does not include bridges and causeways constructed in or over navigable or tidal waters
of the United States, since this regulatory responsibility has been delegated to the U.S. Coast Guard under the Department
of Transportation Act of 1966 (Pub. L. No. 89-670). The term "work" includes, without limitation, any dredging or
disposal of dredged material, filling, or other modification of a navigable water of the United States.

X) Section 404 of the Clean Water Act (33 U.S.C. § 1344). Section 404 of the Clean Water Act
generally regulates all discharges of dredged or fill material occurring below the plane of ordinary high water in non-tidal
waters of the United States; or below the high tide line in tidal waters of the United States; and within the lateral extent of
wetlands adjacent to these waters. Waters of the United States generally include the territorial seas; all traditional
navigable waters which are currently used, or were used in the past, or may be susceptible to use in interstate or foreign
commerce, including waters subject to the ebb and flow of the tide; wetlands adjacent to traditional navigable waters; non-
navigable tributaries of traditional navigable waters that are relatively permanent, where the tributaries typically flow year-
round or have continuous flow at least seasonally; and wetlands directly abutting such tributaries. Where a case-specific
analysis determines the existence of a "significant nexus" effect with a traditional navigable water, waters of the United
States may also include non-navigable tributaries that are not relatively permanent; wetlands adjacent to non-navigable
tributaries that are not relatively permanent; and wetlands adjacent to but not directly abutting a relatively permanent non-
navigable tributary. The term "dredged material” means material that is excavated or dredged from waters of the United
States. The term "fill material" means material placed in waters of the United States where the material has the effect of
replacing any portion of a water of the United States with dry land or of changing the bottom elevation of any portion of a
water of the United States. Examples of such fill material include, but are not limited to, rock, sand, soil, clay, plastics,
construction debris, wood chips, overburden from mining or other excavation activities, and materials used to create any
structure or infrastructure in waters of the United States. The term "fill material" does not include trash or garbage.

() Section 103 of the Marine Protection, Research, and Sanctuaries Act of 1972 (33 U.S.C. §
1413). Section 103 of the Marine Protection, Research, and Sanctuaries Act generally regulates the transport of dredged
material for the purpose of disposal in ocean waters. Ocean waters is defined as those waters of the open seas lying
seaward of the base line from which the territorial seas is measured, as defined in the Convention of the Territorial Sea
and the Contiguous Zone (15 UST 1606; TIAS 5639).

2. Limits of this authorization:

a. This permit does not obviate the need to obtain other Federal, State, or local authorizations
required by law.

b. This permit does not grant any property rights or exclusive privileges.
c. This permit does not authorize any injury to the property or rights of others.
d. This permit does not authorize interference with any existing or proposed Federal project.
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3. Limits of Federal Liability: In issuing this permit, the Federal Government does not assume any
liability for the following:

a. Damages to the permitted project or uses thereof as a result of other permitted or unpermitted
activities or from natural causes.

b. Damages to the permitted project or uses thereof as a result of current or future activities
undertaken by or on behalf of the United States in the public interest.

c: Damages to persons, property, or to other permitted or unpermitted activities or structures
caused by the activity authorized by this permit.

d. Design or construction deficiencies associated with the permitted work.

€. Damage claims associated with any future modification, suspension, or revocation of this
permit.

4. Reliance on Applicant's Data: The determination of this office that issuance of this permit is not

contrary to the public interest was made in reliance on the information you provided.

3. Reevaluation of Permit Decision: This office may reevaluate its decision on this permit at any time the
circumstances warrant. Circumstances that could require a reevaluation include, but are not limited to, the following:

a. You fail to comply with the terms and conditions of this permit.

b. The information provided by you in support of your permit application proves to have been
false, incomplete, or inaccurate. (See Item 4 above.)

(o Significant new information surfaces which this office did not consider in reaching the
original public interest decision.

Such a reevaluation may result in a determination that it is appropriate to use the suspension, modification, and
revocation procedures contained in 33 C.F.R. Section 325.7 or enforcement procedures such as those contained in 33
C.F.R. Sections 326.4 and 326.5. The referenced enforcement procedures provide for the issuance of an administrative
order requiring you to comply with the Terms and Conditions of your permit and for the initiation of legal action where
appropriate. You will be required to pay for any corrective measures ordered by this office, and if you fail to comply with
such directive, this office may in certain situations (such as those specified in 33 C.F.R. Section 209.170) accomplish the
corrective measures by contract or otherwise and bill you for the cost.

6. Extensions: General Condition 1 establishes a time limit for the completion of the activity authorized
by this permit. Unless there are circumstances requiring either a prompt completion of the authorized activity or a
reevaluation of the public interest decision, the Corps will normally give favorable consideration to a request for an
extension of this time limit.
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Your signature below, as permittee, indicates that you accept and agree to comply with the terms and conditions of this
permit.

| N |
\'/\\/UE«’:’, <[\/»« M,k (\/\ 4/ ?7! (X

(PERMITTEE) ;\ TR (DATE)
EXec ani DI’CC‘

This permit becomes effective when the Federal official, designated to act for the Secretary of the Army, has signed
below.

/é/é /MJAr/_zéa/lé 1&4:/4/»44(4 Lo/

/nohin C. Morrow (DATE)
Lieutenant Colonel, U.S. Army
District Commander

When the structures or work authorized by this permit are still in existence at the time the property is transferred, the terms
and conditions of this permit will continue to be binding on the new owner(s) of the property. To validate the transfer of
this permit and the associated liabilities associated with compliance with its terms and conditions, have the transferee sign
and date below.

(TRANSFEREE) (DATE)
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San Francisco Bay Conservation and Development Commission
455 Golden Gate Avenue, Suite 10600, San Francisco, California 94102 tel 415 352 3600 fax 415 352 3606

July 30, 2015

Ms. Nina Rannells

Water Emergency Transportation Authority
Pier 9, Embarcadero Suite 111

San Francisco California, 94111

SUBJECT: Amendment No. Nine to BCDC Permit No. 1986.020.00

Dear Ms. Rannells:

As requested by your letter dated February 3, 2015, received in our office on February 4,
2015, in addition to other submittals; we have included WETA as a co-permittee with the City of
Vallejo under BCDC Permit No. 1986.020.09. It is our understanding that both the City of Vallejo
and WETA agree to this addition and will be responsible for compliance with the terms and
conditions of this amended permit.

Enclosed please find an original amended permit, stamped “BCDC Original,” and two copies
stamped “Permittee’s Copy;” all executed by the Executive Director, incorporating the changes
requested in your application and subsequent submissions. In the amended permit, deleted
language has been struekthrough and added language has been underlined.

| am issuing this amendment, which is enclosed, on behalf of the Commission and upon the
following findings and declarations:

1. This amendment to the amended permit is a non-material alteration, described as
continued maintenance dredging that will be completed within a ten-year period and
includes installation of a temporary passenger loading facility during each dredging
episode, which will be removed within 180 days of installation. This permit amendment
is issued pursuant to Regulation Section 10820 upon the same criteria provided for the
issuance of administrative permits in that the project authorized by this amendment is a
“minor repair or improvement” for which the Executive Director may issue a permit,”
pursuant to Government Code Section 66632(f) and Regulation Section 10622(a).

2. This amendment to the amended permit is consistent with the San Francisco Bay Plan
policies and the McAteer-Petris Act because the proposed project will not adversely
affect the Bay nor public access to and enjoyment of the Bay consistent with the project.

We would appreciate you: (1) complete the acknowledgment section of the amended
permit stamped “BCDC Original,” which indicates that you have read and that you understand
all of the terms and conditions of the amended permit; (2) forward the executed “BCDC
Original,” and one copy stamped “Permittee’s Copy” to the City of Vallejo for its
acknowledgement and signature; and (3) return the entire “BCDC Original” to the Commission’s
office with signatures from both permittees within two weeks of issuance. The copies stamped
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“Permittee’s Copy” should be retained by each of you for your records along with the Notice of
Completion and Declaration of Compliance form, which you must return to BCDC upon
completion of the work authorized by this amended permit. Additionally, prior to beginning any
maintenance dredging, please be aware that you must submit an episode approval
request/dredge operation plan (DOP) for BCDC staff consideration. Dredging may not be
performed until Commission staff reviews the materials and approves the dredging episode.

Please note that the dimensions provided in the project description received on February 4,
2015 and the site plans received on June 8, 2015, indicate that the temporary passenger
loading facility will consist of a 135-foot by 42-foot barge float with an 85-foot by 8-foot
gangway and be held in place by four 30-inch piles on the outside of the float footprint. It
appears that the application contained incorrect calculations of total temporary floating and
solid Bay fill. Staff recalculated the total floating and solid Bay fill based upon the project
description, and found the total temporary floating Bay fill to be approximately 6,370 square
feet and the solid Bay fill to be approximately 590 cy. The amended permit reflects the
corrected temporary Bay fill area and solid fill volume.

Furthermore, your permit contains special conditions which require you to do the following:
{1) Special Condition Il-J-1-a requires that you notify the Commission staff at least 14 days prior
to undertaking any dredging episode and receive episode approval from Commission staff; (2)
Special Condition II-J also requires you to notify the Executive Director 45 days prior to the
commencement of any in-Bay disposal; and (3) Special Condition II-T requires that the
temporary loading facility be removed within 180 days of installation for each dredging
episode. Please be sure to follow the reporting requirements in your permit. Once work
authorized under this amended permit has been fully completed, please sign and mail the
attached Notice of Completion form to Commission staff.

Please understand that this authorization is not valid until the amended permit stamped
“BCDC Original” is executed and returned to the Commission office. The commencement of any
work within the Commission's jurisdiction without the necessary authorization from the
Commission is a violation of the McAteer-Petris Act and could subject you to substantial fines.

If you should have any questions regarding the amended permit or the procedure outlined
above, please contact Anniken Lydon of our staff at 415/352-3624 or
anniken.lydon@bcdc.ca.gov.

\ Regulatory Program Director
Enc.

BM/AL/go
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cc: U.S. Army Corps of Engineers, Regulatory Unit, Attn: Rob Lawrence
U.S. Environmental Protection Agency, Attn: Jason Brush
S.F. Bay Regional Water Quality Control Board, Attn: Beth Christian
State Lands Commission, Attn: Al Franzoia
California Department of Fish and Wildlife, Attn: Arn Aarreberg
NOAA Fisheries, Attn: Gary Stern
U.S. Fish and Wildlife Service, Attn: Ryan Olah
City of Vallejo, Attn: Daniel Keen, City Manager
CLE Engineering, Inc., Attn: Wendy Rocha



PERMIT NO. 1986.020.09
AMENDMENT NO. NINE
City of Vallejo and Water
Emergency Transportation
Authority |

NOTICE OF COMPLETION AND DECLARATION OF COMPLIANCE

San Francisco Bay Conservation

and Development Commission

455 Golden Gate Avenue, Suite 10600
San Francisco, CA 94102

Ladies and Gentlemen:

You are hereby informed that the work authorized by the above-referenced permit
was completed on

I have personally reviewed the terms and conditions of the permit, the final plans
approved by or on behalf of the Commission, and the completed project and hereby
certify that the project is in compliance with all terms and conditions of the permit and
conforms to the plans previously reviewed and approved by or on behalf of the
Commission. | further certify that all conditions of the permit, particularly with regard to
plan review, public access areas and improvements, recordation, open space restrictions
and other special conditions have been met.

l, , hereby declare under penalty of perjury that the
foregoing is true and correct and that if called upon to testify to the contents of this
notice, | would so testify.

Executed on this day of

20

SRR

at

California.

(Permittee)

(Title)



San Francisco Bay Conservation and Development Commission
455 Golden Gate Avenue, Suite 10600, San Francisco, California 94102 tel 415 352 3600 fax 415 352 3606

PERMIT NO. 1986.020.09

(Issued on September 11, 1986, As
Amended Through July 30, 2015)
AMENDMENT NO. NINE

Mr. Daniel Keen, City Manager
City of Vallejo

555 Santa Clara Street

Vallejo, California 94592

AND

Ms. Nina Rannells

Water Emergency Transportation Authority
Pier 9, Embarcadero Suite 111

San Francisco, CA 94111

Ladies and Gentlemen:

On September 4, 1986, the San Francisco Bay Conservation and Development Commission,
by a vote of 16 affirmative, 0 negative, and 0 abstentions, approved the original resolution
pursuant to which the original permit had been issued. Moreover, on October 31, 1989,
October 1, 1993, November 7, 1993, August 29, 1997, September 10, 2003, November 23,
2004, July 2, 2008 and-August 18, 2011, and July 30, 2015 pursuant to Regulation Section
10822, the Executive Director approved Amendment Nos. One, Two, Three, Four, Five, Six,
Seven and Eight, and Nine, respectively, to which this amended permit is hereby issued:

I. Authorization

A. Subject to the conditions stated below, the permittees, the City of Vallejo and the Water
“Emergency Transportation Authority (WETA), areis granted permission to do the following at
the Georgia Street Pier, Mare Island Way, at the Vallejo Ferry Terminal (Exhibit A and D), and at

the maintenance yard near Pintado Street on Mare Island (Exhibit A), in the City of Vallejo,
Solano County:
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In the Bay:

1a.

£

Dredge initially a total of approximately 75,000 cubic yards of material to provide a
channel between the ferry terminal and the existing channel in Mare Island Strait
and dispose of the material at the federally-approved Car

quinez Strait disposal site
(Completed); '

- Maintenance dredge up to 8,000 cubic yards of material and dispose of the dredged

material approved for in-Bay disposal, pursuant to the waiver of water quality
certification and waste discharge requirements, dated April 23, 1997, at the

federally-approved Carquinez Strait disposal site (Amendment Nos. Four and
Seven)(Completed);

- Remove 4,670 square feet of fill for a floating dock and gangways, and replace it

with a new, 4,500-square-foot floating dock, a five-foot-wide gangway and canopies,
all designed to meet handicapped access requirements (Amendment No.

Four)(Completed);

- Install a temporary ferry dock facility that includes a floating dock, a gangway, and

five steel support pilings totaling 4,900 square feet. This temporary ferry dock
facility will be located directly south of the existing ferry dock facility and must be
removed within 180 days of placement (Amendment No. Five)(Completed).

- Maintenance dredge a total of 30,000 cubic yards over five years, with the first

episode totaling up to 7,000 cubic yards of material, to a depth of -15 feet MLLW
{Armendment-No—Eight} plus one-foot allowable over depth as shown in Exhibit B
and dispose of the dredged material at the state- and federally-authorized Carquinez
Disposal Site (SF-9), at an approved upland location, or at a location outside the
Commission's jurisdiction (Amendment No. Seventight) (Completed);

- In coordination with each dredging episode, install a temporary ferry dock facility

that includes a floating dock, a gangway, and four steel support pilings totaling 5,100
square feet. This temporary ferry dock facility will be located directly south of the
existing ferry dock facility, including pilings and must be removed within 180 days of
placement (Amendment No. Seven) (Completed);and

- Relocate two dolphins within the ferry terminal basin approximately fifteen feet

from their current location (Exhibit C). Each dolphin is comprised of three hollow
steel pipe pilings, coated in plastic and joined at the top with a steel plate cap and
cheek plates (Amendment No. Eight) (Completed);
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8i.

Dredge up to 50,000 cy of sediment over ten years to a depth of minus 15 feet

9.

MLLW plus one-foot allowable over depth (Exhibit B, updated as part of Amendment
No. Nine) and dispose of material at the state- and federally-authorized Carquinez
Strait Disposal Site (SF-9), at an approved upland or beneficial reuse site, or at a
location outside the Commission’s jurisdiction (Amendment No. Nine); and

Install, use, and maintain a temporary passenger loading dock with each dredging

episode, that includes a floating dock and a gangway, totaling approximately 6,350
square feet of floating fill and held in place by four 30-inch steel support pilings,
covering approximately 20 square-feet (solid fill less than 22 cubic yards) in the Bay.
The temporary ferry loading facility will be located south of the existing ferry dock
(Exhibit B) and must be removed within 180 days of installation each time it is placed
for a dredging episode (Amendment No. Nine).

Within the 100-foot shoreline band:

1a.

Construct and use portions of two interconnected buildings covering a total of 9,519
square feet in area including 450 square feet for ticket sales offices, 528 square feet
for restrooms, no less than 3,078 square feet for waiting areas, 2,700 square feet for
a restaurant, 1,700 square feet for retail sales areas in the easternmost structure,

330 square feet for an electrical utility closet, and 630 square feet for elevator shafts
and stairwells;

- Construct and use two identical 905-square-foot bus shelters;

. Pave and use a total of approximately 8,418 square feet of area for new walkways;

. Improve the existing 30-foot-wide, 15,500-square-foot public access walkway with

benches, lighting, landscaping, and other public access amenities;

- Landscape and irrigate approximately 2,438 square feet of area between the existing

public access walkway and Mare Island Way;

. Install, use and maintain approximately 280 lineal feet of canopy between the ferry

terminal building and the floating dock’s gangway to keep patrons sheltered while
they wait for the ferry (Amendment No. Four); and

- Install, use, and maintain a new security system at the Baylinks Ferry maintenance

yard, including approximately 180 feet of six-foot-tall, chain-link fence for 3 period
of five years; a traffic island with a gate and card reader; security cameras; new

electrical conduit and associated equipment; and three security gates (Amendment
No. Six).
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B. This authority is generally pursuant to and limited by the application dated July 22,
1986, including its accompanying exhibits, as supplemented and modified by letters dated July
27, 1986 and August 13, 1986, and the revised site plan submitted on August 20, 1986, and
your letters dated June 22, 1989, July 28, 1993, November 17, 1993, May 21, 1996, June 11,
2003, August 5, 2004, and-April 2, 2008, and April 1, 2011 requesting Amendment Nos. One,

Two, Three, Four, Five, Six, and Seven, and Eight respectively, and your application dated April-

+-20+2February 4, 2015, requesting Amendment No. EightNine including all subsequent

correspondence and exhibits, but subject to the modifications required by the conditions
hereto.

C. Work authorized in earlier amendments was to have commenced prior to January 31,
1999, or this amended permit would have lapsed and become null and void. Such work was also
to have been diligently pursued to completion and completed by January 31, 2000, unless an
extension of time was granted by further amendment of this amended permit prior to its
expiration. Maintenance dredging was prohibited from occurring after September 1, 1993,
January 31, 2000, unless an amendment of this amended permit was granted. '

The first episode of maintenance dredging authorized in Amendment No. Seven was to
st commence prior to July 2, 2009, or this amended permit would have will lapsed and
become null and void. Maintenance dredging i j
must-be was to be completed within five years of the issuance of theis amended permit, unless
a further amendment to this permit iswas granted. The installation of temporary ferry dock
facilities willwas authorized to occur in coordination with each-dredging episode and must

berequired to be removed within 180 days of placement unless a further amendment to this
amended permit iswas granted.

Work authorized in Amendment No. Eight shall was to commence prior to October 1,
2012, or this amended permit would have lapsed and become null and void. Such work shallwas
to be completed by July 2, 2012, unless an extension of time was granted by further
amendment of this amended permit prior to its expiration (Amendment No. Eight).

Work authorized in Amendment No. Nine shall commence prior to September 1, 2016,
or this amended permit will lapse and become null and void. Such work shall be completed by

July 30, 2025, unless an extension of time is granted by further amendment of this amended
permit prior to its expiration date (Amendment No. Nine)

D. The project will result in a total of 4,500 square feet of new Bay fill for a floating ferry
dock and gangways. Approximately 10,856 square feet of new public access will be provided
and an existing public access promenade covering 15,500 square feet will be enhanced with
benches, lighting, planter boxes, and other public access amenities.
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The installation of temporary ferry dock facilities in coordination with each dredging
episode, as authorized in Amendment No. Seven, wilkresulted in a total of 5,100 square feet of
temporary fill that wilkbewas in place for no longer than 180 days per episode.

The installation of temporary ferry dock facilities between August 1, 2015 through July
30, 2025, for passenger loading during each dredging episode, as authorized herein, will result
in a total of approximately 6,370 square feet of temporary fill that will be in place for no longer
than 180 days per dredging episode (Amendment No. Nine).

ll. Special Conditions

T'he authorization made herein shall be subject to the following special conditions, in
addition to the standard conditions in Part IV:

A. Specific Plans and Plan Review

1. Plan Review. No work whatsoever shall be commenced pursuant to this amended
permit until final precise site, engineering, grading, architectural, irrigation,
landscaping and canopy plans and any other relevant criteria, specifications, and
plan information for that portion of the work have been submitted to, reviewed, and
approved in writing by or on behalf of the Commission. The specific drawings and
information required will be determined by the staff. To save time, preliminary
drawings should be submitted and approved prior to final drawings.

a. Site, Architectural, Irrigation, Landscaping and Canopy Plans. Site, architectural,
irrigation, landscaping and canopy plans shall include and clearly label the
6.1-foot contour line above Mean Sea Level (the line of highest tidal action), the
line 100 feet inland of the line of highest tidal action, property lines, the
boundaries of all areas to be reserved for public access purposes and open
space, grading, details showing the location, types, dimensions, and materials to
be used for all structures, irrigation, landscaping, drainage, seating, parking,

signs, lighting, fences, paths, trash receptacles, utilities, and other proposed
improvements.
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b. Engineering Plans. Engineering plans shall include a complete set of contract
drawings and specifications and design criteria. The design criteria shall be
appropriate to the nature of the project, the use of any structures, soil and
foundation conditions at the site, and potential earthquake-induced forces. Final
plans shall be signed by the professionals of record and be accompanied by:

(1) Evidence that the design complies with all applicable codes; and

(2) Evidence that a thorough and independent review of the design details,
calculations, and construction drawings has been made.

Plans submitted shall be accompanied by a letter requesting plan approval,
identifying the type of plans submitted, the portion of the project involved, and
indicating whether the plans are final or preliminary. Approval or disapproval shall
be based upon: (a) completeness and accuracy of the plans in showing the features
required above, particularly the line of highest tidal action, property lines, and the
line 100 feet inland of the line of highest tidal action, and any other criteria required
by this amended permit; (b) consistency of the plans with the terms and conditions
of this amended permit; (c) the provision of the amount and quality of public access
to and along the shoreline and in and through the project to the shoreline required
by this amended permit; (d) consistency with legal instruments reserving public
access and open space areas; (e) assuring that any fill in the Bay does not exceed this
amended permit and will consist of appropriate shoreline protection materials as
determined by or on behalf of the Commission; (f) consistency of the plans with the
recommendations of the Design Review Board; (g) consistency of the plans with the
recommendations of the Engineering Criteria Review Board; and (h) assuring that
appropriate provisions have been incorporated for safety in case of a seismic event.

Plan review shall be completed by or on behalf of the Commission within 45 days
after receipt of the plans to be reviewed.

2. Conformity with Final Approved Plans. All work, improvements, and uses shall
conform to the final approved plans. Prior to any use of the facilities authorized
herein, the appropriate design professional(s) of record shall certify in writing that,
through personal knowledge, the work covered by the amended permit has been
performed in accordance with the approved design criteria and in substantial
conformance with the approved plans. No noticeable changes shall be made
thereafter to any final plans or to the exterior of any constructed structure, outside
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fixture, lighting, landscaping, signs, parking area, or shoreline protection work

without first obtaining written approval of the change(s) by or on behalf of the
Commission. '

Discrepancies between Approved Plans and Special Conditions. In case of any
discrepancy between final approved plans and special conditions of this amended
permit or legal instruments approved pursuant to this amended permit, the special
condition or the legal instrument shall prevail. The permittees areis responsible for
assuring that all plans accurately and fully reflect the special conditions of this

amended permit and any legal instruments submitted pursuant to this amended
permit.

B. Public Access

1. Area. The approximately 26,356-square-font area, along approximately 375 lineal
feet of shoreline, as generally shown on Exhibit “A,”
public for unrestricted public access for walking,
picnicking, and related purposes.

shall be made available to the
bicycling, sitting, viewing, fishing,

Permanent Guarantee. Prior to approval of any plan pursuant to Special Condition
II-A, the permittees shall, by instrument or instru ments acceptable to counsel for
BCDC, dedicate to a public agency or otherwise permanently guarantee such rights
for the public to the public access area(s) to the extent the permittees are is legally
able to do so. The instrument(s) shall create rights in favor of the public, which shall
commence no later than after completion of construction of any public access
improvements required by this amended permit and prior to the use of any
structures authorized herein. Such instrument shall be in a form that meets
recordation requirements of Solano County and shall include a legal description of
the property being restricted and a map that clearly shows and labels the line of
highest tidal action, the property being restricted for public access, the legal
description of the property and of the area being restricted for public access, and
other appropriate landmarks and topographic features of the site, such as the

location and elevation of the top of bank, any significant elevation changes, and the

location of the nearest public street and adjacent public access areas. Approval or

disapproval of the instrument(s) shall occur within 30 days after submittal for
approval and shall be based on the following: (a) sufficiency of the instrument to
create legally enforceable rights and duties to provide the public access area
required by this amended permit; (b) inclusion of an exhibit to the instrument that
clearly shows the area to be reserved with 3 legally sufficient description of the
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boundaries of such area and (c) sufficiency of the instrument to create legal rights in
favor of the public for public access that will run with the land and be binding on any
subsequent purchasers, lessees, licensees and users. No changes shall be made to

the instrument after approval without the express written consent by or on behalf of
the Commission.

Recordation of the Instrument. Within 60 days after approval of the instrument, the

permittees shall record the instrument and shall provide evidence of recording to
the Commission.

Improvements Within the Total Public Access Area. Prior to the use of any structure
authorized herein, the permittees shall install the following improvements:

(a) Approximately 8,418 sq‘uare feet of paved pathways and plaza areas between
the existing promenade and Mare Island Way as generally shown in Exhibit A;

(b) Approximately 2,438 square feet of irrigated and landscaped area between the
existing promenade and Mare Island Way as generally shaven in Exhibit A:

(c) Planter boxes and other landscaping improvements in locations scattered
throughout the existing promenade and the plaza areas required in Special
Condition II-B-4(a) above as generally shown in Exhibit A;

(d) At least 15 benches and an appropriate number of trash receptacles in

appropriate locations along the existing promenade and within the plaza areas
required in Special Condition 11-B-4(a) above;

(e) One public restroom;
(f) Suitable lighting throughout the public access areas;

(8) Atleast four public access signs of designs, sizes, and at locations approved by or
on behalf of the Commission, and

(h) One, approximately 280-foot-long canopy to provide shelter for the public while
waiting to board the ferries.

Such improvements shall be consistent with the plans approved pursuant to Special
Condition II-A of this amended permit and substantially conform to the plans
entitled “Red and White Vallejo Terminal - Site Development Plan,” dated June 26,
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1986, as revised through August 19, 1986, prepared by Donald Olson Associates,
Architects. The canopy shall substantially conform to the plans entitled “

Vallejo
Ferry Terminal,” dated April 18, 1996, repaired by Art Anderson Associat

es.

Maintenance. All areas and improvements required by Special Condition II-B
including hardscape, irrigation, landscaping, signs, public paths and the canopy shall
be permanently maintained by, and at the expense of, the permittees, any assignee,
lessee, sublessee, or other successor in interest to the project. Maintenance shall
include, but not be limited to, repairs to all path and hardscape surfaces,
replacement of any plant material that dies or becomes unkempt, repairs or
replacement as needed of benches, trash receptacles, signs and irrigation devices,
restoration of any shoreline or other area that becomes eroded or damaged by wave
action, storm, or other deterioration, and assu ring that public access signs remain in
place and visible. Within 90 days after notification by staff of the Commission, the

permittees or any successor or assignee shall correct an

y maintenance deficiency
noted by the staff.

Reasonable Rules and Restrictions. The permittees may impose reasonable rules on
the use of the areas required to be provided for public access provided such rules
are first approved by or on behalf of the Commission and do not significantly affect
the public nature of the area nor unreasonably burden public use. Rules may include
restricting hours of use and delineating appropriate behavior.

Bus Shelters. The bus shelters shall either be relocated or redesigned in a manner
that will allow a better view of the water and ferry boats from Mare Island Way over
the view that would be afforded by the proposed location and design of bus shelters

shown in the revised plans submitted by-the-permittee on August 20, 1986.

Building Corridors. A direct, and unobstructed, at least 25-foot-wide pat‘hway
corridor shall be provided through the interconnected buildings on the northwest

side of the development to provide access from the adjacent parking lot to the
shoreline.

Canopy Design and Use. The canopy shall be designed with durable materials that

resist weathering and vandalism to the greatest extent practicable. The canopy shall
also not physically obstruct access to and along the shoreline and, when not needed
for ferry boarding ques, the public shall be allowed to travel under the canopy along
the shoreline adjacent to the Bay. The canopy shall also be at least 10 feet above the
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ground to maximize views to the Bay underneath the structure. Use of the area
underneath the canopy may be managed by the permittee subject to reasonable
rules and restrictions as described in Special Condition I1-B-6 above.

10. Temporary Passenger Loading Facility Accessibility. The temporary passenger
loading facility associated with maintenance dredging authorized under Amendment
No. Nine shall be designed and built to permit barrier free access for persons with
disabilities to the maximum extent feasible (Amendment No. Nine).

C. Facility Water Quality

1. Construction Operations. All construction operations shall be performed in a
manner that will minimize roiling of the water and
construction materials from driftin
hazard. '

prevent timbers, floats, or other
g and presenting either a pollution or navigation

Waste Discharge. There shall be no discharge of untreated sewage into Mare Island
Strait. The discharge of any solid or liquid wastes, includi
into the Bay within the ferry terminal basin shall be in ac
regulations.

ng bilge water or sewage
cord with state and federal

3. Waste Facilities. At any time during the operation of the ferr
Director may, by or on behalf of the Commission, require the permittees to install
Suitable facilities for receiving and disposing of bilge water, oily waste, and sewage
from the ferry boats at the ferry terminal if he or she determines that the existing

pumpout facilities at the Redaﬂwmmeeg&m%ay ferry terminals are not

being used or do not have adequate capacity to serve the ferry boats.

y service, the Executive

D. Passenger Loading of Vehicles. The permittees shall provide separate and adequately
marked vehicle passenger dropoff/pickup areas alongside Mare Island Way for buses and
automobiles. Prior to any work, the permittees shall submit plans for review and approval by or

on behalf of the Commission pursuant to Special Condition 11-B showing the proposed vehicle
passenger loading arrangement and sighage.

E. Abandonment. If, at any time, the Commission determines that the improvements in
the Bay authorized herein, have been abandoned for a period of two years or more, or have
deteriorated to the point that public health, safety or welfare is adversely affected, the
Commission may require that the improvements be removed by the permittees, #stheir

assignees or successors in interest, or by the owner of the improvements, within 60 days or
such other reasonable time as the Commission may direct.
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F. Permit Recording. The permittees shall record this document or a notice specifically
referring to this document with Solano County within 30 days after execution of this amended

permit and shall, within 30 days after recordation, provide evidence of recordation to the
Commission.

G. Dredging/Disposal Water Quality Approval. At least 45 days prior to the
commencement of any dredging episode authorized herein, the permittees shall submit to the
Executive Director water quality certification, waste discharge requirements, or any other
required approvals from the California Regional Water Quality Control Board, San Francisco Bay
Region. Failure to obtain such certification prior to the commencement of any dredging episode
shall terminate the Commission’s authorization for that episode. The Executive Director may,
upon review of the Regional Board approval, either: (1) approve the dredging episode
consistent with this authorization; or (2) amend this authorization, as necessary, related to
water quality issues. Unless the permittees agrees to amend this authorization in a manner
specified by or on behalf of the Commission, this permit shall become null and void.

H. Tenkive-Year Permit for Dredging. The approximately 50,00028;0800 cubic yards or less
of maintenance dredging authorized by Amendment No. Nine shall be completed within tenfive

years of issuance efAmendmentNoe-Seven (July 30, 20153uhy-2,2012) of this amended permit.
No further dredging is authorized (Amendment No. NineSeven).

. Limits on Dredging. This amended permit authorizes maintenance dredging only within
area(s) as shown on Exhibit B (updated as part of Amendment No. Nine) to an authorized depth
of -15 feet MLLW plus an allowable over dredgedepth of one foot. The individual dredging
episodes are bound by all the language contained in the episode approval letter, any additional

conditions contained therein, and the conditions of this permit. No dredging in other areas is
authorized (Amendment No. EightNine).

J.  Dredging and Disposal Activity

1. Pre-Dredging and Disposall Report and Notice. At least 45 days before the

commencement of any dredging and disposal episode authorized herein, the
permittees shall submit to the Commission’s Executive Director:

a. abathymetric map showing the location of all areas authorized to be dredged,
the authorized depth including over dredge depth based on MLLW, the volume
of material proposed to be dredged, and the approximate date of project
commencement. At least two (2) weeks prior to the scheduled date of
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commencement of any dredging episode, the permittees shall notify the
Commission staff by telephone or in writing or, if the date of commencement
changes, provide an updated schedule.

b. awritten statement to the Executive Director that contains: (1) the proposed
disposal site and quantity of material to be disposed, and dates within which the
disposal episode is proposed; (2) if applicable, a discussion as to how the volume
proposed for disposal is consistent with in-Bay disposal allocations and disposal
site limits; (3) the results of chemical and biological testing of sediment proposed
for disposal; and (4) an alternatives analysis to explain why ocean disposal,

upland disposal or beneficial reuse of dredged material is infeasible (Amendment

2. Authorization of Disposal. The authorization for the proposed in-Bay disposal shall

become effective only if the Executive Director: (1) informs the permittees in
writing, via an episode approval letter or email, that the episode is consistent with
the authorization provided herein, alternative disposal and beneficial reuse options
are infeasible, the volume proposed for disposal is consistent with both in-Bay
disposal allocations, if applicable, and the disposal site limits, and the material is
suitable for in-Bay disposal; or (2) does not respond to the permittees’s pre-disposal
report within 30 days of its receipt. The permitttees are bound by all the language
contained in the episode approval letter. If the Executive Director or Commission
staff determines that: (a) ocean disposal, upland disposal, or beneficial reuse of the
material is feasible; (b) the material proposed for disposal is unsuitable for the Bay;
or (c) the proposed disposal is inconsistent with in-Bay allocations and disposal site
limits, the Commission’s authorization for in-Bay disposal shall be terminated.

a N ata
v -

(Amendment No. SevenNine).

3. Post-Dredging Requirements

a. Within 30 days of completion of each dredging episode authorized by this
permit, the permittees shall submit to the Commission a bathymetric map
showing the actual area(s) and depths dredged including over dredge depth
based on MLLW, any dredging that occurred outside the area or below the
depths authorized herein, and a written statement indicating the total volume of
material dredged and disposed and the disposal location.
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b. If a dredging episode stops for longer than six consecutive months, the

permittees must submit, before the dredging episode has resumed, notification
to the Commission that dredging will begin again. The permittees are is advised
that commencement of dredging after longer than six months from the stop
date may trigger (1) new sediment characterization, (2) a survey of the dredge
area, and/or (3) alternative disposal option analysis.

If the dredging episode continues longer than one year, whether dredging is
continual throughout the year or is fragmented within the episode, the
permittees must provide the Commission with the following dredging report: (1)
the actual areas and the depthg dredged based on MLLW, and any dredging that
occurred outside the area dredged; (2) the actual volume of the material
dredged; and (3) the volume and location of the material disposed. The dredging
report must be submitted no later than one year after the commencement of
the episode, and must be submitted every six months thereafter throughout the
life of the permit or until the episode is complete. The Commission may require
additional sediment characterization, bathymetric surveys, and/or alternative
disposal analyses at the commencement of the next episode. Within 30 days of
the completion of the episode, the permittees must submit a dredging report as
described in Special Condition 3a (Amendment No. SevenNine).

K. Seasonal Limitations. Except as provided below, all dredging and disposal activities shall
be confined to the work window, between August 1* and October 15t of any year, to minimize

disturbance to the following endangered and special status species:

Species of Concern

Work Window Period

Consulting Agency

Steelhead Trout

August 1*—October 15%

CDFWG, NOAA

Chinook Salmon (juv)

June 1** -November 30™

NOAA

Delta Smelt

August 1*— November 307

FWS, CDFWG

Bungeness-Crab

| Jst- A iagth

EBRAG

CDFW&-California Department of Fish and WildlifeGame; NOAA-NOAA Fisheries, FWS—U.S. Fish and

Wildlife Service




PERMIT NO. 1986.020.09

City of Vallejo and the Water Emergency Transit Authority
(Issued on September 11, 1986, As

Amended Through July 30, 2015)

AMENDMENT NO. NINE

Page 14

This work window between August 1% and October 15 is established by Tables F-1 and F-2
of Appendix F, “In-Bay Disposal and Dredging”, and Figures 3.2 and 3.3 of the Long-Term
Management Strategy (LTMS) Management Plan (2001) as amended by NOAA Fisheries Service
(NOAA) and the U.S. Fish and Wildlife Service (FWS) on May 28, 2004. No work inconsistent
with the time and location limits contained in these figures may be conducted without the
approval of the Executive Director, provided that such approval may only be issued after (1)
consultation between the U.S. Army Corps of Engineers (USACE) and the USFWS and/or NOAA
has occurred; and (2) the Executive Director has determined that dredging and disposal outside

of the work window is consistent with the Commission’s laws and policies. (Amendment No.
SevenNine).

If during the life of this permit the Resource Agencies amend or update the LTMS
programmatic biological opinion(s), the updated biological opinion for each species will become
the guiding document for the seasonal dredging limitations herein (Amendment No. Nine).

L. Longfin Smelt. If, at any time during the life of this permit, any new laws, policies or
regulations require measures to protect longfin smelt from potential adverse impacts of
dredging, dredged material disposal, and/or beneficial reuse of dredged material, this permit
shall become null and void unless the permittees agrees to amend this authorization to comply
with the new laws, policies, or regulations in a manner specified by or on behalf of the
Commission. For example, if CDFGW requires an incidental take permit under the California
Endangered Species Act, the permittees must obtain the CDFGW take permit, provide the take
permit to the Commission, adhere to the conditions of the take permit and amend the
Commission’s permit or the Commission’s permit will become null and void

EightNine).

M. Worker Education Program. The permittees shall contract a gualified biologist to
provide an employee education program for those working at the project site. The program will
provide workers with information on the life history and physiological needed of special status
species, legal protections for those species, penalties for violations and project specific
measures included in the CDFW Streambed Alteration Agreement; and shall be conducted prior
to project commencement. The education programs shall also be provided for non-English

speaking workers in their native language and for new workers prior to performing the
authorized activities (Amendment No. Nine).

(Amendment No.




PERMIT NO. 1986.020.09

City of Vallejo and the Water Emergency Transit Authority
(Issued on September 11, 1986, As

Amended Through July 30, 2015)

AMENDMENT NO. NINE

Page 15

N._Pile driving. Pile driving during the installation of the temporary passenger loading
facility shall be performed using a vibratory hammer. The duration of the pile driving shall not
exceed 8 hours and the noise levels shall not exceed the Caltrans specs regarding decibel levels,
The pilings holding the temporary passenger loading facility in place shall be limited to no more

than 30-inches in diameter and must comply with the CDFW Streambed Alteration Agreement
(Amendment No. Nine).

O._Streambed Alteration Agreement. The permittees shall maintain an approved
streambed alteration agreement with the CDFW and shall abide by the conditions of the
agreement, in addition to the conditions contained in this amended permit. Should the
streambed alteration agreement expire, the permittees shall acquire a new agreement from
CDFW and provide a copy to Commission staff for review (Amendment No. Nine).

MP. Barge Overflow Sampling and Testing. Results of an
testing required by the California Regional Water Qualit
Region shall be submitted in writing to Commission sta
submitted to the Regional Board.

y effluent water quality or other
y Control Board, San Francisco Bay
ff at the same time such testing is

Q. Oil Spill Safety and Hazardous Materials. To avoid any hazard to navigation and to
prevent potential oil or other hazardous materials from entering the Bay, authorized dredging
and in-water work shall comply with the Operating Procedures for the Vessel Traffic Safety

System of San Francisco Bay, monitored by the U.S. Coast Guard. In addition, the permittees
shall:

1. Inspect on a daily basis, and maintain equipment operated within the Bay or
channels to prevent leaks of contaminants or hazardous materials into the Bay.

- 2. Maintain and implement a plan, reviewed and approved by the Office of Oil Spill
Prevention and Response (OPSR), demonstrating that adequate measures are in
place to prevent and respond to accidental releases of h
and other hazardous or toxic materials, and provide a ¢
Commission staff.

ydraulic fluids, solvents, oils,
opy of the approved plan to

3. Notify the Commission staff immediately by telephone and e-mail whenever 3
release of petroleum products or toxic chemicals to waters of the State OCCUrs as a
result of the authorized project. The notification should identify the nature of the
spill, describe the action necessary to remedy the condition, and specify a timetable,

subject to the modifications of the Water Board and the Commission, for remedial
actions.
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4. Immediately stop the authorized activity and, pursuant to pertinent state and
federal statutes and regulations, arrange for repair and clean up, by qualified

individuals, of any fuel or hazardous waste leaks or spills at the time of occurrence,
or as soon as safety allows (Amendment No Nine).

MNR. Monitoring and Enforcement. The permittees shall allow the Commission staff or
representatives of other state or federal agencies to come aboard the dredge or barge
associated with any dredging or disposal episode and observe the operation(s) to ensure that
these activities are consistent with pre-dredging reports required herein and other terms and
conditions of this permit. Further, the Commission reserves the right to have post-dredging
reports inspected by a reliable third party familiar with bathymetric mapping in order to verify
the contents of these reports. If a third party selected by or on behalf of the Commission
indicates that a post-dredging report is inaccurate, the Commission reserves the right to require
the permittees to submit a revised report that meets the conditions of this permit. If the
Commission determines that the post-dredging report indicates that work has occurred beyond
that authorized by this amended permit such violation may result in the initiation of
enforcement action by or on behalf of the Commission.

©S. Long-Term Management Strategy Program. If, at any time during the effective life of
this permit, the Commission’s laws, Bay Plan policies, or regulations are changed and are in
effect regarding dredging, dredged material disposal, and beneficial reuse, pursuant to the
findings and policies developed through the multi-agency Long-Term Management Strategy

Program (LTMS), this permit shall become null and void unless the permittees agrees to amend
this authorization to meet the new laws, policies, or re

behalf of the Commission.

PT. Tempbrary Placement of Dock Facility. Amendment-No-Seven-authorizestThe

amended permit authorizes placement of a temporary dock facility, including steel pilings,
gangway attached to existing landside hardware on the terminal bulkhead. Prior to installation_
of the temporary loading facility, the City of Vallejo and WETA must notify BCDC of the date of

installation. Once installed, the tempbrary dock facility and pilings must be removed within 180
days and the site must be returned to its pre-existing conditions. The tem
shall not rest on the bottom of the channel at any time (

gulations in a manner specified by or on

porary loading facility
Amendment No. Nine).

QU. Security Fence. The security fence at the Baylinks Ferry maintenance yard shall be
removed by November 19, 2012 (Amendment No. Six)
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li. Findings and Declarations

This amended authorization is given on the basis of the Commission's findings and
declarations that the authorized work is consistent with the McAteer-Petris Act, the San
Francisco Bay Plan, the California Environmental Quality Act, and the Commission's Amended
Management Program for San Francisco Bay for the following reasons:

A. Use. The Commission finds that the proposed ferry terminal is an appropriate use of the
site. The transportation policies of the Bay Plan call for developing “Scheduled ferry service
from one end of the Bay to the other for both commuting and pleasure uses...." The proposed
site is not designated on Bay Plan Map No. 15 for any priority use and there is adequate upland
area to provide needed support facilities such as restrooms, waiting areas, and public access. In
addition, the site is protected from severe wind and wave conditions. Furthermore, developing
a ferry terminal at this site will not destroy valuable marshes, mudflats, or other fish and
wildlife resources, will be feasible from an engineering viewpoint, and will not result in
significant adverse effects on water quality and circulation. Therefore, the Commission finds
that the new ferry terminal is consistent with the San Francisco Bay Plan.

Beginning with Amendment No. Nine, the Water Emergency Transportation Authority
(WETA) requested that it be authorized to operate and maintain the ferries, passenger loading
facilities, and dredging operations at the Vallejo Ferry Terminal. Therefore, Amendment No.

Nine included the addition of the WETA as a co-permittee with the City of Vallejo under this
amended permit.

The temporary ferry loading facility authorized by the amended permit is a water-oriented
use in that it provides access to the ferry during dredging and will allow the ferry to remain in
operation. The temporary loading facility will be connected to the waterfront park priority use
area along the eastern side of Mare Island in the Napa River. The Vallejo Ferry transports
passengers between Vallejo and San Francisco and provides opportunities for the public to
access to the adjacent park facilities and enjoy the Bay’s shoreline. Additionally,

the temporary
loading facility installed during dredging maintains the public’s use of the ferry facility and the
adjacent park. The maintenance dredging at the permanent ferry terminal will maintain the

navigational safety of the ferry loading facility. Therefore the project authorized by the

amended permit is consistent with the priority use of the area and the Bay plan policies on
Recreation (Amendment No. Nine).
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B. Fill. The originally authorized project wil resulted in a total of 4,500 square feet of new
Bay fill. Because all of the fill will be for a floating ferry dock and gangways, the Commission
finds-determined that the fill is for a water-oriented use for which there is no alternative upland
location. Furthermore, the Commission finds that the new dock is the minimum size necessary
to accommodate the number and size of vessels that will use the terminal.

The project authorized in Amendment No. Five included the temporary placement of
4,900 square feet of fill in the Bay, a project meeting the definition under Regulation Section
10601(e)(1), which allows the placement of a temporary structure provided that the structure
tswas removed no later than 180 days after its placement and the area iswas returned to its
pre-existing condition within a reasonable time thereafter and it thus iswas a “Minor repair or
improvement” for which the Executive Director may issue an amendment to a permit under
Regulation Section 10800(b) and Government Code Section 66632,

The project aufhorized in Amendment No. Seven includesd the temporary placement of
5,100 square feet of fill in the Bay in coordination with each dredging episode, and meetsmet

the same definition of a “Minor repair or improvement” described above for Amendment No.
Five.

The project authorized by Amendment No. Eight includesd the relocation of two
dolphins comprised of three hollow stee| pipe pilings, coated in plastic and joined at the top
with a steel plate cap and cheek plates. The relocation of the dolphins does not increase the
amount of Bay fill authorized by the project and therefore meetsmet the definition of a “minor
repair or improvement” under Regulation section 10601(a)6 in that it iswas a routine relocation

of dolphins and it-deesdid not involve any substantial enlargement or change in use
(Amendment No. Eight).

The project authorized by Amendment No. Nine includes the temporary placement of
approximately 6,370 square feet of fill in the Bay in coordination with each dredging episode.
The temporary passenger loading facility will be in place less that 180 days for each dredging
episode and under Regulation Section 10601(e)(1) qualifies as a “minor repair or improvement”
for which the Executive director can issue an amended permit pursuant to Regulation Section
10822. During the 2015 dredging episode, the temporary passenger loading facility that was
previously used will be installed with 24-inch diameter piles, but this facility is out of date and
needs to be upgraded. During the next dredging episode, likely in 2018, the new passenger
loading facility will have the dimensions as authorized by Amendment No. Nine. It will be
slightly larger in size and increase Bay fill over the previously authorized loading facility by
about 1,270 square feet. However, the new loading facility will provide better accessibility for

passengers during ferry loading (Amendment No. Nine) and is the minimum amount of fill
necessary for the upgraded passenger loading facility.
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Special Condition |I-T ensures that the temporary passenger loading facility will be
removed within 180 days of placement in the Bay and that the area will be returned to the pre-
existing condition upon removal of the temporary loading facility for each dredging episode.
Further, Special Condition II-N limits pile-driving activities during the construction of the
temporary loading facility by placing a 30-inch diameter size limitation for the pilings and
requiring that the permittees utilize a vibratory hammer or other CDFW approved method for

reducing sound attenuation from pile driving to protect fish species in the project area
(Amendment No. Nine).

C. Public Access. The prepesed-original project will-devoted approximately 70 percent of
the shoreline band to public access use. The public access benefits that will be provided with
this project consist of two elements. First, the permittees will enhance an existing 30-foot-wide
shoreline walkway with additional public access improvements. The concrete shoreline
promenade, which totals 15,500 square feet in area, was installed on the site in the early 1960s
as part of a larger redevelopment project. Except for a railing along the shoreline edge, no
other improvements or amenities have been installed. The permittees will enhance the existing
access by providing benches, lighting, and planter boxes. Second, the permittees will provide an
additional 10,856 square feet of new public access area between the existing promenade and

Mare Island Way. This new access will include approximately 8,418 square feet of landscaping
and 2,438 square feet of new walkways and plazas.

The only uses that will occupy the shoreline band besides public access are small
buildings housing (1) necessary ferry support facilities such as ferry and vehicle waiting areas,
restrooms, and a ticket office, (2) a small delicatessen and several retail shops that will cater to
the ferry passengers and (3) a canopy designed to shelter patrons waiting to board the ferries.
The delicatessen and shops will occupy less than half of the floor area of the proposed
buildings. Given that the proposed buildings will cover a total of only about 12,000 square feet,
and the canopy will cover approximately 2,240 square feet, and that a relatively large

percentage of the shoreline band will be devoted to direct public access use, the Commission
finds that the amount of public access proposed is appropriate.

Amendment No. One authorizesd 2,700 square feet of the westernmost building to be
used as a restaurant. Based in part on the anticipated impact of utilizing less than one-half of
the 12,000 square feet total floor area of the buildings proposed on site for commercial uses,
the original permit found that the amount of public access proposed by the permittee

City of
Vallejo was appropriate. Because the square footage of the retail and commercial uses of the

buildings remain less than half of the original square footage of the buildings proposed, this
authorized change in use will have no greater affect en the public access than the original
project authorized herein, and therefore requires no additional public access.
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Amendment Nos. Two and Three authorized time ext

ensions for the work covered in
this amended permit.

Amendment No. Four authorizesd 280 lineal feet of canopy in the public access area.
Several canopy designs were explored, and the authorized canopy configuration represents the
best solution for providing shelter for waiting ferry patrons while minimizing impacts to physical
and visual access to the Bay. However, to ensure the project maximize public access to and
along the shoreline, Special Condition [1-B-9, which requires the canopy to maintain a height

and design conducive to views of the Bay and allows the public to travel under the canopy
when its not used for queuing, is needed.

No new public parking will be provided as part of the project. The permittee's City of
Vallejo’s representative testified at the public hearing that existing municipal parking lots north,

south, and across the street from the ferry terminal will provide sufficient parking to meet the
demand for parking related to the project. The permittee-has City of Vallejo also testified that
street parking in the vicinity of the ferry terminal site has been and will continue to be limited
to three hours. Because most ferry passengers will embark on trips of more than three hours
duration from the Vallejo terminal, the street parking should be available for non-ferry users,
including those people using the public access areas to be provided as part of the project. Given
the availability of other parking in the nearby vicinity and the provision of limited term parking

on the street, the Commission finds that the lack of new public parking should not interfere
with the public's use and enjoyment of the public access areas.

The quality of public access is addressed in the appearance, design, and scenic views
policies of the Bay Plan. They state, in part, that all bayfront developments should be designed
50 as to preserve and enhance views of the Bay and shoreline and that views from roads should
be maintained by designing appropriate arrangements and heights of all development and
landscaping between the view area and the water. When the Design Review Board reviewed
the project on August 11, 1986, the Board commented that the quality of the proposed access
Is not as desirable as it could be and might not meet Bay Plan policies because (1) there would
be no clear unobstructed visual or physical access from the parking lot to the north of the
project to the shoreline, and (2) the large bus shelters proposed could impair motorists' views
of the ferries and Mare Island Strait. The Board recommended that the view corridors between
the street and the water and ferry boats be improved either by relocating the bus shelters away
from the area in front of the dock to an area to the south or redesigning the shelters to make
them more transparent. The Design Review Board also commented that larger or additional
pathway linkages should be provided through the ticket sales and waiting area buildings

between the parking lot just north of the site and the shoreline. Such modifications are
necessary to improve access to the shoreline.
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The permitteeCity of Vallejo revised the project plans after the Board meeting to
address a number of the Board's recommendations. In its revised project plans, the
permitteeCity of Vallejo increased the minimum width of the single pedestrian corridor
connecting the parking lot to the shoreline from 8 feet to 16 feet by reducing the size of an
adjacent service closet. This corridor arrangement is better than the previous plan, but the
revised plan does not improve the access through the buildings to the degree necessary to be
consistent with the Bay Plan policies. Therefore, the Commission finds that the pathway
linkages connecting the parking lot with the shoreline must be made larger or increased in
number to maximize access to the shoreline. Special Condition II-B-8 requires that the project
plans be modified to incorporate such improvements. The permitteeCity of Vallejo did not
change the proposed design and arrangement of the bus shelters to address the Design Review
Board's conclusions. Therefore, the Commission finds that the bus shelters must be modified to

preserve visual access to the Bay in accordance with the Bay Plan policies. Special Condition II-
B-7 requires that such modifications be made.

Amendment No. Six authorized a new security system at theBayIinks Ferry maintenance
yard, located on Mare Island, near the terminus of Pintado Street at the Mare Island Strait. The
security system included approximately 180 feet of chain-link fence, a card reader, new
underground electrical, and cameras mounted on existing structures. The security system
would not alter the use of the maintenance yard. This amendment to the permit is not a
material alteration of the work authorized in the original permit because the amendment
involved the installation of a security system at the existing Baylinks Ferry maintenance yard
and would not have any adverse impacts to existing or future public access. Thus the activities
authorized by this amendment involved the placement of inert, inorganic fill that would not
affect present or possible future maximum feasible public access, as defined by Commission
Regulation Section 10601(b)(1) and thus constitutes a “minor repair or improvement” for which
the Executive Director may issue a nonmaterial amendment to a major permit pursuant to

Regulation Section 10822. Furthermore, the amendment to the permit is consistent with the
San Francisco Bay Plan and the McAteer-Petris Act because the
adversely affect the Bay

project.

proposed project will not
nor public access to and enjoyment of the Bay consistent with the

D. Dredging. The permitteeCity of Vallejo prepeseswas authorized to dredge a total of
approximately 30,000 cubic yards of material and dispose of the dredge material at the

Carquinez Strait disposal site (SF-9), at an approved upland location, or at a location outside the
Commission’s jurisdiction (Amendment No. Seven). The Bay Plan policies on dredging allow
aquatic disposal of material at sites in the Bay designated by the Corps of Engineers and the
Commission if disposal of the material on dry land or use of the material as part of an approved
fill project is infeasible. The Commission findsdetermined that land disposal of the material
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from the proposed ferry terminal basin iswas not feasible because of the absence of suitable
nearby land areas large enough to accommodate the amount of material to be dredged.
Furthermore, no suitable fill projects have-beenwere identified that could use the material.
Therefore, the Commission finds-thatauthorized the proposed dredging and the aquatic

disposal of the dredge spoils from this project at the Carquinez Strait disposal site isas
necessary and consistent with the Bay Plan dredging policies.

Amendment No. Four authorized approximately 8,000 cubic yards of maintenance
dredging to accommodate the new float and ferries. Since the project was initially approved in
1986, the Long Term Management Strategy (LTMS) was initiated to find a solution to the many
problems of dredging and dredged material disposal in San Francisco Bay. In June of 1992, the
Commission adopted Bay Plan Amendment No. 3-91 which includes new findings and policies
which pertain to dredging and dredged material disposal in the Bay. Special Condition 11-06,
dredging, will ensure that the dredging activities authorized in Amendment No. Four are
consistent with the new findings and policies. In addition, the dredging was reviewed by the
Dredged Materials Management Office (DMMO) and received a waiver of water quality

certification from the Regional Water Quality Control Board on April 23, 1997, after the project
was conditioned to avoid adverse water quality impacts.

Amendment No. Five authorized maintenance dredging of 60,000 cubic yards, which
was to be completed within five years of commencement, and Amendment No. Seven
authorizesd maintenance dredging of 30,000 cubic yards, to be completed within five years of
the issuance of this amended permit, with disposal at the Carquinez Disposal Site (SF-9), a
project defined in Regulation Section 10602(a) and 10602(e) as maintenance dredging
completed within a period of five years with disposal at an approved in-Bay disposal site, and is
thus a “Minor repair or improvement” for which the Executive Director may issue an

amendment to a permit under Regulation Section 10800(b) and Government Code Section
66632 (Amendment No. Seven)

Amendment No. Eight increasesd the project design depth to minus 15 feet MLLW with
two feet of over dredge protection but deesdid not increase the volume of dredging previously
authorized. The increased depth is with the previously dredged depth and is therefore
considered maintenance dredging within ten years, a project consistent with Regulation Section
10602(a). The disposal of the dredged sediment would-be-at-the was approved for Carquinez
Strait (SF-9), the San Francisco Deep Ocean Disposal (SFDODS) site or an authorized upland
location, as thereforeis consistent with Regulation Section 10602(e). Thus this amendment
tswas a “minor repair or improvement” for which the Executive Director may issue an

amendment to a permit under Regulation Section 10800(b) and Government Code Section
66632.
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The design depth of the Vallejo Ferry terminal was previously authorized and dredged to
minus 15 feet MLLW but in subsequent dredging episodes, the design depth had been reduced
to minus 12 feet MLLW due to funding issues. Because the project was previously dredged to
this depth (minus 15 feet MLLW), future episodes to minus 15 feet MLLW or less will be
considered maintenance dredging. Special Conditions have been added to the original permits
to protect native and special status species and reduced impacts from the harmful effects of
dredging. The dredging will-eceur activities were authorized during the environment work
windows, limiting listed species exposure to dredging impacts. The sediment proposed for

dredging and in-Bay disposal were reviewed by the

DMMO*Hﬂ%eﬂEedeﬁkaeMeeewe.gm%mfor sediment quality and therefore,

limited any impacts to the water quality of the Bay. This project is not considered a “small
dredger” and therefore the City of Vallejo has provided an integrated alternatives analysis that
meets the LTMS goals in the next episode of dredging at the Vallejo Municipal Marina or ferry
terminal will be disposed of out of the Bay. For these reasons, this project is consistent with the
San Francisco Bay Plan and will not affect the enjoyment of the Bay or Public Access to the Bay,
and is protective of the Bay’s natural resources (Amendment No. Eight).

The project authorized by Amendment No. Nine to t
cy of maintenance dredging over a ten-year period, a project consistent with Regulation Section
10602(a) and is considered a “minor repair or improvement” for which the Executive Director
may issue an amendment to a permit under Regulation Section 10822 and Government Code
Section 66632. Additionally, the project involves the disposal of dredge material at the
Carquinez Strait Disposal Site (SF-9), an authorized upland or beneficial reuse site, or at the

deep ocean disposal site (SF-DODS) pursuant to Regulation Section 10602(e) and (g)
(Amendment No. Nine).

he amended permit includes 50,000

E. Consistency of the Project with the McAteer Petris Act and the Public Trust. The
McAteer-Petris Act is the legislative declaration of the public trust. The uses on fill authorized
herein are water-oriented uses and the public access improvements and the ferry service itself
will provide needed recreational opportunities for the public. Therefore, the project is
consistent with the McAteer-Petris Act and the public trust for San Francisco Bay.

F. Water Quality. The Commission's fill policies state that any fill to be approved should
minimize adverse effects on water quality. Several special conditions have been included herein
to ensure that the proposed construction and use of the ferry terminal will not adversely affect
water quality. Discharges of sewage and bilge water from vessels can degrade water quality.
Special Condition 11-C-2 prohibits such discharges from the ferry boats into Mare Island Strait.
To provide an alternative to such discharges, Special Condition 11-C-3 requires the installation of
suitable facilities for receiving and disposing of vessel wastes from the ferry boats at the new
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y served by such facilities elsewhere. In

ferry terminal if the ferry boats are not adequatel

addition, Special Condition I
not degrade Bay waters.

-C-1 should ensure that construction debris from the project will

Q requires compliance with the Operating Procedures for

¢ Safety System of San Francisco Bay and that the pe
prevent and respond to accidental releases of h

Additionally, Special Condition II-
and other hazardous or toxic materials to the Bay. This conditio

the Vessel Traffi
plan in place to

rmittees have an approved

ydraulic fluids, solvents, oils,
n ensures that dredging

ment No. Nine).

activities and the ferry operations will not degrade Bay waters (Amend

the lead agency and permittee for the

G. Environmental Impact. The City of Vallejo,

y of 1985. Moreover,

» Two, and Three are categorically

, certified a Negative Declaration for the project in Januar

original project

pursuant to Regulation Section 11501 Amendment Nos. One

impact report. Further, on June 16,

1992, the City of Vallejo approved a mitigated negative declara

exempt from the requirement to prepare an environmental

tion for the new ferry terminal

(Amendment No. Four). The City of

improvements as described in the authorization section

Vallejo issued a Notice of Categorical Exem
dredging in May of 2008 (Amendment No.

) (Section 15304(g)) for maintenance

Seven). On June 24, 2015 the San Francisco Bay

Regional Water Quality Control Board determined that th
exempt from CEQA under section 15304(g) and classi

(Amendment No. Nine).

ption (Class 4

€ proposed project is categorically

fied as a minor alteration to land
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Ht. Conclusion. For all of the above reasons, the benefits of the proposed project clearly
exceed the detriment of the loss of water areas and the project will provide maximum feasible
public access to the Bay and its shoreline. Therefore, the project is consistent with the San

Francisco Bay Plan, the McAteer-Petris Act, the Commission's regulations, and the amended
coastal management program for San Francisco Bay.

IV. Standard Conditions

A. Permit Execution. This amended permit shall not take
execute the original of this amended permit and return it to the Commission within ten days
after the date of the issuance of the amended permit. No work shall be done until the
acknowledgment is duly executed and returned to the Commission (Amendment No. Nine).

effect unless the permittees

B. Notice of Completion. The attached Notice of Completion and Declaration of
Compliance form shall be returned to the Commission wi
the work (Amendment No. Nine).

thin 30 days following completion of

C. Permit Assignment. The rights, duties, and obligations contained in this amended
permit are assignable. When the permittees transfer any interest
which the activity is authorized to occur or which is necessary to
or more conditions to this amended permit, the permittees/tran
shall execute and submit to the Commission a permit assighmen
Executive Director. An assignment shall not be effective until th
Executive Director receives an acknowledgment that the assign
the amended permit and agree to be bound by the terms and ¢
permit, and the assignees are accepted by the Executive Direct
of complying with the terms and conditions of the amended p

in any property either on
achieve full compliance of one
sferors and the transferees

t form acceptable to the

e assignees execute and the
ees have read and understand
onditions of the amended

or as being reasonably capable
ermit (Amendment No. Nine),

D. Permit Runs With the Land. Unless otherwise provided in this amended permit, the
terms and conditions of this amended permit shall bind all future owners and future possessors
of any legal interest in the land and shall run with the land (Amendment No. Nine).

E. Other Government Approvals. All required permissions from governmental bodies must
be obtained before the commencement of work; these bodies include, but are not limited to,
the U. S. Army Corps of Engineers, the State Lands Commission, the Regional Water Quality
Control Board, and the city or county in which the work is to be performed, whenever any of
these may be required. This amended permit does not relieve the permittees of any obligations
imposed by State or Federal law, either statutory or otherwise (Amendment No. Nine).
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F. Built Project Must Be Consistent with Application. Work must be performed in the
precise manner and at the precise locations indicated in your application, as such may have

been modified by the terms of the amended permit and any plans approved in writing by or on
behalf of the Commission (Amendment No. Nine).

G._Life of Authorization. Unless otherwise provided in this amended permit, all the terms
and conditions of this amended permit shall remain effective for so long as the amended permit
remains in effect or for so long as any use or construction authorized
exists, whichever is longer (Amendment No. Nine).

by this amended permit

H. Commission Jurisdiction. Any area subject to the jurisdiction of the San Francisco Bay
Conservation and Development Commission under either the McAteer-Petris Act or the Suisun
Marsh Preservation Act at the time the amended permit is granted or thereafter shall remain
subject to that jurisdiction notwithstanding the placement of any fill or the implementation of
any substantial change in use authorized by this amended permit. Any area not subject to the
jurisdiction of the San Francisco Bay Conservation and Development Commission that becomes,
as a result of any work or project authorized in this amended permit, subject to tidal action
shall become subject to the Commission’s “bay” jurisdiction (Amendment No. Nine).

I.__Changes to the Commission’s Jurisdiction as a Result of Natural Processes. This
amended permit reflects the location of the shoreline of San Francisco Bay when the amended
permit was issued. Over time, erosion, avulsion, accretion, subsidence, relative sea level
change, and other factors may change the location of the shoreline, which may,

the extent of the Commission’s regulatory jurisdiction. Therefore, the issuance o
permit does not guarantee that the Commission’s
(Amendment No. Nine).

. Violation of Permit May Lead to Permit Revocation. Except as otherwise noted,
violation of any of the terms of this amended permit shall be grounds for revocation. The
Commission may revoke any amended permit for such violation after a public hearing held on
reasonable notice to the permittees or their assignees if the amended permit has been
effectively assigned. If the amended permit is revoked, the Commission may determine, if it
deems appropriate, that all or part of any fill or structure placed pursuant to this amended

permit shall be removed by the permittees or their assignees if the amended permit has been
assigned (Amendment No. Nine).

in turn, change

f this amended
jurisdiction will not change in the future

K. Should Permit Conditions Be Found to be lllegal or Unenforceable. Unless the
Commission directs otherwise, this amended permit shall becom

standard condition, or special condition of this amended permit
unenforceable through the application of statute, administrative

e null and void if any term
shall be found illegal or
ruling, or court determination.
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If this amended permit becomes null and void, any fill or structures placed in reliance on this
amended permit shall be subject to removal by the amended permittees or their assignees if '
the amended permit has been assigned to the extent that the Commission determines that
such removal is appropriate. Any uses authorized shall be terminated to the extent that the
Commission determines that such uses should be terminated (Amendment No. Nine).

L. Permission to Conduct Site Visit. The permittees shall grant permission to any member
of the Commission’s staff to conduct a site visit at the subject property during and after
construction to verify that the project is being and has been constructed in compliance with the
authorization and conditions contained herein. Site visits may occur during business hours
without prior notice and after business hours with 24-hour notice (Amendment No. Nine).

M. Abandonment. If, at any time, the Commission determines that the improvements in
the Bay authorized herein have been abandoned for a period of two years or more, or have
deteriorated to the point that public health, safety or welfare is adversely affected, the
Commission may require that the improvements be removed by the permittees, their assignees
Or successors in interest, or by the owner of the improvements, within 60 days or such other
reasonable time as the Commission may direct (Amendment No. Nine).

N. Best Management Practices

1. Debris Removal. All construction debris shall be removed to an authorized location
outside the jurisdiction of the Commission. In the event that any such material is placed
in any area within the Commission's jurisdiction, the permittees, their assignees, or
successors in interest, or the owner of the improvements, shall remove such material, at

their expense, within ten days after they have been notified by the Executive Director of
such placement (Amendment No, Nine).

2. Construction Operations. All construction operations shall be performed to prevent
construction materials from falling, washing or blowing into the Bay. In the event that
such material escapes or is placed in an area subject to tidal action of the Bay, the

permittees shall immediately retrieve and remove such material at its expense
(Amendment No. Nine).

O._In-Kind Repairs and Maintenance. Any in-kind repair and maintenance work authorized
herein shall not result in an enlargement of the authorized structural footprint and shall only
involve construction materials approved for use in San Francisco Bay. Work shall occur during
periods designated to avoid impacts to fish and wildlife. The permittees shall contact

Commission staff to confirm current restricted periods for construction (Amendment No. Nine).
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City of Vallejo and the Water Emergency Transit Authority
(Issued on September 11, 1986, As

Amended Through July 30, 2015)
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Executed at San Francisco, California, on behalf of the San Francisco Bay Conservation and
Development Commission on the date first above written.

LAWRENCE GOLDZBAND
Executive Director
San Francisco Bay Conservation
and Development Commission

BM/AL/go

\-:(ﬁAD McCREA
Reg -I\atory Program Director
cc: Mr. Rob Lawrence, U. S. Army Corps of Engineers
Ms. Beth Christian, San Francisco Bay Regional Water Quality Control Board
Mr. Jason Brush, Environmental Protection Agency
Mr. Al Franzoia, State Lands Commission
Mr. Gary Stern, NOAA Fisheries

Mr. Arn Aarreberg, Department of Fish and Wildlife
Ms. Wendy Rocha, CLE Engineering
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Receipt acknowledged, contents understood and agreed to:

Executed at

Applicant

On By:

Executed at

Applicant

On By:

Title
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CALIFORNIA DEPARTMENT OF FiISH AND WILDLIFE
Bay DELTA REGION

7329 SILVERADO TRAIL

NAPA, CALIFORNIA 94558

(707) 944-5500

WWW.WILDLIFE.CA.GOV

CALIFORNIA

STREAMBED ALTERATION AGREEMENT
NOTIFICATION NO. 1600-2015-0152-R3
Mare Island Strait

NINA RANNELLS
VWATER EMERGENCY TRANSPORTATION AUTHORITY
MAINTENANCE DREDGING AT THE VALLEJO FERRY TERMINAL

This Streambed Alteration Agreement (Agreement) is entered into between the
California Department of Fish and Wildlife (CDFW) and Water Emergency
Transportation Authority (Permittee) as represented by Nina Rannells.

RECITALS

WHEREAS, pursuant to Fish and Game Code (FGC) section 1602, Permittee notified
CDFW on April 27, 2015, that Permittee intends to complete the project described
herein.

WHEREAS, pursuant to FGC section 1603, CDFW has determined that the project
could substantially adversely affect existing fish or wildlife resources and has included
measures in the Agreement necessary to protect those resources.

WHEREAS, Permittee has reviewed the Agreement and accepts its terms and
conditions, including the measures to protect fish and wildlife resources.

NOW THEREFORE, Permittee agrees to complete the project in accordance with the
Agreement

PROJECT LOCATION

The project is located on the eastern shore of Mare Island Strait approximately 2.5 miles
upstream of the Carquinez Strait and 1.5 miles upstream of the mouth of the Napa
River, City of Vallejo, Solano County, State of California, Township 3N, Range 4W,
Section 13, U.S. Geological Survey (USGS) map Mare Island, Mt. Diablo meridian.
Latitude: 38°05'56” N, Longitude: -122°15’47" W (Exhibit A).
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PROJECT DESCRIPTION

The project is limited to clamshell bucket dredging to remove accumulated sediment.
Dredging will remove approximately 10,000 cubic yards per episode and dredging shall
occur every 3 to 4 years. Maintenance dredging will include the following project-
related activities:

Mechanical Dredging. Maintenance dredging of sediment from the Vallejo Ferry
Terminal to a depth of -15 feet Mean Lower Low Water (MLLW) plus a 1-foot
overdredge allowance. Approximately 30,000 cubic yards of material is proposed to be
removed from the channel using mechanical dredge equipment (clamshell method).
Dredged material will be placed in a dredge material scow (barge) and transported to
Disposal Area SF-9, located in the Carquinez Strait or an approved upland site. Side
slope dredging will not allowed; however, material sloughing down the side slopes into
the toe of the cut will be removed.

Temporary Passenger Loading Facility. During dredging episodes a temporary loading
facility will be installed. The loading facility consists of a loading float or barge (125-feet
long, 35-feet wide, and approximately 7-feet deep with a typical draft of 3 feet) and a
gangway (85-feet long, 8-feet wide, and 6-feet high). Four 24-inch steel pipe piles wili
be driven to secure the float. The piles will be driven utilizing a vibratory hammer with
an estimated driving time of approximately 4 to 8 hours creating an expected noise level
not to exceed CalTrans specifications regarding decibel levels. The piles vary in length,
up to 75-feet long and driving depth varies based on field conditions. The gangway will
be secured to the existing attachment hardware on the terminal bulkhead.

Related work includes installation of a temporary electrical and lighting system to the
temporary gangway and float. All temporary facilities will be removed and returned to
an adjacent maintenance facility for use or storage after each dredging episode.

Existing Permanent Passenger Loading Float. During dredging operations the existing
permanent loading float will be transported to a selected/specified dry dock facility for
maintenance and repair. After each dredging episode is complete the float will be
returned, and moorings, utilities and gangway reconnected.
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PROJECT IMPACTS
Existing fish or wildlife resources the project could substantially adversely affect include:

steelhead trout- Centrai California Coast (Oncorhynchus mykiss)
steelhead trout- Central Valley (Oncorhynchus mykiss)
Chinook salmon- winter-run (Oncorhynchus tshawytscha)
Chinook salmon- spring-run (Oncorhynchus tshawytscha)
Chinook salmon- fall/late-fall run (Oncorhynchus tshawytscha)
Sacramento splittail (Pogonichthys macrolepidotus)

green sturgeon (Acipenser medirostris)

delta smelt (Hypomesus transpacificus)

longfin smelt (Spirinchus thaleichthys )

tidewater goby (Eucyclogobius newberryi)

river lamprey (Lampetra ayresi)

Sacramento splittial (Pogonichthys macrolepidotus)

other aquatic and terrestrial wildlife species

The adverse effects the project could have on the fish or wildlife resources identified
above include:

direct take of vertebrate and or invertebrate species;
loss of substrate;

change in gradient and contour of river;

disruption of nesting birds and other wildlife;
increased episodic turbidity;

disturbance from project activity; and

short term release of contaminates.

MEASURES TO PROTECT FISH AND WILDLIFE RESOURCES
1. Administrative Measures
Permittee shall meet each administrative requirement described below.

1.1 Documentation at Project Site. Permittee shall make the Agreement, any
extensions and amendments to the Agreement, and all related notification
materials and California Environmental Quality Act (CEQA) documents,
readily available at the project site at all times and shall be presented to
CDFW personnel, or personnel from another state, federal, or local agency
upon request.

1.2 Providing Agreement to Persons at Project Site. Permittee shall provide
copies of the Agreement and any extensions and amendments to the
Agreement to all persons who will be working on the project at the project site
on behalf of Permittee, including but not limited to contractors,
subcontractors, inspectors, and monitors.
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1.3 Notification of Conflicting Provisions. Permittee shall notify CDFW if
Permittee determines or learns that a provision in the Agreement might
conflict with a provision imposed on the project by another local, state, or
federal agency. In that event, CDFW shall contact Permittee to resolve any
conftict.

1.4 Project Site Entry. Permittee agrees that CDFW personnel may enter the
project site at any time to verify compliance with the Agreement.

1.5 CDFW Field Review. CDFW may review in the field any maintenance work
submitted and/or may require that additional measures be applied to specific
activities and amended into this Agreement, or that certain projects may
require separate notification and development of a separate 1602 agreement.

1.6 Authorized Routine Maintenance Activities. Only those activities specifically
described in the Project Description shall be conducted under this Agreement.

1.7 Exceptions to Authorized Activities. Permittee shall submit separate written
notification (Forms FG 2023 and FG 2024) pursuant to Section 1602 of the
California Fish and Game Code, together with the required fee prescribed in
the current CDFW Streambed Alteration Agreement fee schedule, and
otherwise follow the normal notification process prior to the commencement
of work activities in all cases where one or more of the following conditions
apply:

e The proposed work does not meet the criteria established for routine
maintenance activities in the Project Description of this Agreement;

¢ The nature of the proposed work is substantially modified from the
work described in the Project Description of this Agreement;

e CDFW advises Permittee that conditions affecting fish and wildlife
resources have substantially changed at a specified work site or that
such resources would be adversely affected by the proposed
maintenance activity; and/or

¢ The proposed work would adversely impact a State of California
(State) Species of Special Concern or State or federally listed rare,
threatened, endangered or candidate species or its habitat.
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2. Avoidance and Minimization Measures

To avoid or minimize adverse impacts to fish and wildlife resources identified above,
Permittee shall implement each measure listed below.

2.1

2.2

2.3

2.4

Work Period. The time limit for completing dredge work within the Mare
Island Strait shall be confined to the period of August 1 to October 15.

Dredging Limit. Dredging shall be limited to the removal of 10,000 cubic
yards of material per episode. Except as explicitly stated in this Agreement
any additional dredging episodes shall require an amendment to this
Agreement or submittal of a new Notification.

Work According to Plans. All work shall be completed according to the
Notification packet and supporting materials provided to CDFW, unless
otherwise conditioned in this Agreement. The Permittee shall inform CDFW
of any modifications made to the plans submitted prior to their
implementation. Modifications to the project description may require an
Amendment to this Agreement.

Other Permits. The Permittee shall comply with the terms of the Section 401
Water Quality Certification. In addition to notifying the Regional Water Quality
Control Board (RWQCB), the Permittee shall notify COFW whenever a
violation or adverse conditions occurs as a result of the dredging or disposal.

Construction Avoidance/Minimization Measures

2.5

2.6

2.7

2.8

Equipment: Dredging shall be conducted using a clamshell bucket only. This
Agreement does not allow for hydraulic or suction dredging.

Work Area. The Permittee shall use buoys to identify the agreed limits of
disturbance within the strait. All buoys shall be completely removed from the
project site and properly disposed of upon completion of project activities.

Pile Driving: All temporary and permanent piles shall be a maximum of 24
inches and shall be set using a vibratory hammer only. Alternatively, a
Hydroacoustic Study and Monitoring Plan may be submitted to CDFW for
approval prior to construction.

Containment of Material in Dredge Bucket. The dredge bucket shall remain
closed during hoisting and swinging in order to avoid spillage and leakage of
material from the bucket.
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2.9 Dredged Materials. All dredge materials shall be immediately transferred into
a fully contained scow or suitable vessel. Runoff and or leakage from the
transfer vessel shall be minimal. All dredge materials shall be legally
disposed of.

2.10 Temporary Passenger Loading Facilities. The temporary passenger loading
facility shall be placed and removed in a timely manner prior to and following
each dredging episode. The temporary floating facility shall not rest on the
bottom of the channel at any time.

2.11 Work Site Access. Access to the work site shall be via existing roads and
access ramps.

2.12 Water Quality. If CDFW determines that turbidity/siltation levels resuiting
from the project-related activities constitute a threat to aquatic life, activities
associated with the turbidity/siltation shall be halted until effective CDFW-
approved control devices are installed, or abatement procedures are initiated.

2.13 Contaminants. Debris, soil, silt, bark, rubbish, creosote-treated wood, raw
cement/concrete or washings thereof, asphalt, paint or other coating material,
oil or other petroleum products, or any other substances which could be
hazardous to aquatic life, resulting from project-related activities, shall be
prevented from contaminating the soil and/or entering the waters of the State.
Any of these materials, placed within or where they may enter a stream or
channel, by Permittee or any party working under contract, or with the
permission of the Permittee, shall be removed immediately.

2.14 Clean Equipment Prior to Entering Channel. All equipment that will be
entering the water shall be cleaned of materials deleterious to aquatic life
including oil, grease, hydraulic fluid, soil and other debris. Wash water
containing mud or silt from washing or other operations shall not be allowed
to enter the waters of the State.

2.15 Imported Materials. Rock, gravel, and/or other materials shall not be
imported to, taken from or moved within the beds or banks of the channe!
except as otherwise addressed in this Agreement.
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2.16 Staging Equipment. Staging and storage areas for equipment, materials,
fuels, lubricants and solvents, shall be located outside of the channel.
Stationary equipment such as motors, pumps, generators, compressors and
welders, located within or adjacent to the stream channels shall be positioned
over drip-pans. Any equipment or vehicles driven and/or operated within or
adjacent to the channel must be checked and maintained daily, to prevent
leaks of materials that if introduced to water could be deleterious to aquatic
life. Vehicles must be moved away from the stream prior to refueling and
lubrication.

Wildlife Protection and Prevention

2.17 Unauthorized Take. The project area has been identified as an area that is
inhabited by State or federally-listed species. The Permittee is required to
comply with all applicable State and Federal laws, including the California
Endangered Species Act (CESA) and Federal Endangered Species Act. This
Agreement does not authorize the take of any State or Federal endangered or
threatened species. Liability for any take or incidental take of such listed
species remains the responsibility of the Permittee for the duration of the
project. Any unauthorized take of such listed species may result in
prosecution and nullification of the Agreement.

2.18 Habitat Protection. No dredging shall occur in areas with submerged aquatic
vegetation (SAV). SAV shall not be removed without prior consultation and
approval of a CDFW representative. Disturbance or removal of terrestrial
vegetation is not authorized under this Agreement. Aquatic or terrestrial
vegetation outside the construction corridor shall not be disturbed without
CDFW consultation and approval. CDFW reserves the right to provide
additional provisions to this Agreement designed to mitigate for impacts to
aquatic or terrestrial vegetation.

2.19 Training Session for Personnel. Prior to any site work, a qualified biologist
(as determined by a combination of academic training and professional
experience in biological sciences and related resource management
activities) approved by CDFW shall conduct an education program for all
persons employed on the project. Instruction shall consist of a presentation
to identify any sensitive species which may be in the area, their distribution,
behavior, habitat needs and sensitivity to human activities. The status under
CESA of these sensitive species shall be discussed including legal protection,
recovery efforts, penalties for violations and project-specific protective
measures provided in this Agreement. Interpretation shall be provided for
non-English speaking workers, any personnel joining the work crew later shall
receive the same training before beginning work.
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Spills and Emergencies

2.20 Spill Containment. All activities shall have absorbent materials designated for

spill containment and clean up activities on-site for use in an accidental spill.
The Permittee shall immediately notify the California Emergency

Management Agency at 1-800-852-7550 and immediately initiate the clean up
activities. CDFW shall be notified by the Permittee and consulted regarding
clean-up procedures. Reporting Measures

3. Permittee shall meet each reporting requirement described below.

3.1

3.2

3.3

Notification of Proposed Activities. By June 1st of each year, Permittee shall
provide CDFW with an annual notification report summarizing proposed
routine maintenance activities to be conducted through the end of the
calendar year and during the spring of the following year. Annual notification
reports include the project location; a brief project description; work period
and duration; and volume of material to be removed. The report shall be
submitted by email to the CDFW contact person listed on this Agreement.

Annual Reports for Completed Projects. By January 31% of each year,
Permittee shall provide CDFW written notification of maintenance projects
completed within the preceding calendar year. At a minimum, the Annual
Report shall include: project name, Streambed Alteration Agreement number,
status of work, volume of material dredged, disposal location, area were
dredging activities occurred, and a discussion of any spills, releases, or
unanticipated problems. Permittee shall submit the appropriate fee from the
current CDFW Streambed Alteration Agreement Fee Schedule for work
completed under this Agreement based upon the number of projects
completed in the reporting period. Annual Reports and appropriate fees shall
be mailed to: CDFW Bay Delta Region, 7329 Silverado Trail, Napa, 94558.
CDFW may terminate this Agreement if reports and fees are not submitted by
these deadlines.

Notification to the California Natural Diversity Database. If any listed, rare, or
special status species are detected during project surveys or on or around the
project site during project activities, the Permittee shall submit CNDDB Field
Survey Forms to CDFW in the manner described at the CNDDB website
(http://www.dfg.ca.gov/biogeodata/cnddb/submitting_data_to_cnddb.asp)
within five working days of the sightings. Copies of such submittals shall also
be submitted to the CDFW regional office as specified below.
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CONTACT INFORMATION

Any communication that Permittee or CDFW submits to the other shall be in writing and
any communication or documentation shall be delivered to the address below by U.S.
mail, fax, or email, or to such other address as Permittee or CDFW specifies by written
notice to the other.

To Permittee:

Nina Rannells

Water Emergency Transportation Authority
The Embarcadero-Pier 9, Suite 111

San Francisco, CA 94111

415-291-3377

rannells@watertransit.org

Contact Person:

Wendy Rocha

CLE Engineering, Inc.

10 Commercial Blvd., Suite 100
Novato, CA 94949
800-668-3220
wrocha@cleengineering.com

To CDFW:

California Department of Fish and Wildlife

Bay Delta Region

7329 Silverado Trail

Napa, California 94558

Attn: Lake and Streambed Alteration Program — L. Hammerli
Notification #1600-2015-0152-R3

(707) 944-5568

Lorie.hammerli@wildlife.ca.gov
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LIABILITY

Permittee shall be solely liable for any violations of the Agreement, whether committed
by Permittee or any person acting on behalf of Permittee, including its officers,
employees, representatives, agents or contractors and subcontractors, to complete the
project or any activity related to it that the Agreement authorizes.

This Agreement does not constitute CDFW'’s endorsement of, or require Permittee to
proceed with the project. The decision to proceed with the project is Permittee’s alone.

SUSPENSION AND REVOCATION

CDFW may suspend or revoke in its entirety the Agreement if it determines that
Permittee or any person acting on behalf of Permittee, including its officers, employees,
representatives, agents, or contractors and subcontractors, is not in compliance with the
Agreement.

Before CDFW suspends or revokes the Agreement, it shall provide Permittee written
notice by certified or registered mail that it intends to suspend or revoke. The notice
shall state the reason(s) for the proposed suspension or revocation, provide Permittee
an opportunity to correct any deficiency before CDFW suspends or revokes the
Agreement, and include instructions to Permittee, if necessary, including but not limited
to a directive to immediately cease the specific activity or activities that caused CDFW
to issue the notice.

ENFORCEMENT

Nothing in the Agreement precludes CDFW from pursuing an enforcement action
against Permittee instead of, or in addition to, suspending or revoking the Agreement.

Nothing in the Agreement limits or otherwise affects CDFW's enforcement authority or
that of its enforcement personnel.
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OTHER LEGAL OBLIGATIONS

This Agreement does not relieve Permittee or any person acting on behalf of Permittee,
including its officers, employees, representatives, agents, or contractors and
subcontractors, from obtaining any other permits or authorizations that might be
required under other federal, state, or local laws or regulations before beginning the
project or an activity related to it.

This Agreement does not relieve Permittee or any person acting on behalf of Permittee,
including its officers, employees, representatives, agents, or contractors and
subcontractors, from complying with other applicable statutes in the FGC including, but
not limited to, FGC sections 2050 et seq. (threatened and endangered species), 3503
(bird nests and eggs), 3503.5 (birds of prey), 5650 (water pollution), 5652 (refuse
disposal into water), 5901 (fish passage), 5937 (sufficient water for fish), and 5948
(obstruction of stream).

Nothing in the Agreement authorizes Permittee or any person acting on behalf of
Permittee, including its officers, employees, representatives, agents, or contractors and
subcontractors, to trespass.

AMENDMENT

CDFW may amend the Agreement at any time during its term if CDFW determines the
amendment is necessary to protect an existing fish or wildlife resource.

Permittee may amend the Agreement at any time during its term, provided the
amendment is mutually agreed to in writing by CDFW and Permittee. To request an
amendment, Permittee shall submit to CDFW a completed CDFW “Request to Amend
Lake or Streambed Alteration” form and include with the completed form payment of the
corresponding amendment fee identified in CDFW'’s current fee schedule (see Cal.
Code Regs., tit. 14, § 699.5).

TRANSFER AND ASSIGNMENT

This Agreement may not be transferred or assigned to another entity, and any purported
transfer or assignment of the Agreement to another entity shall not be valid or effective,
unless the transfer or assignment is requested by Permittee in writing, as specified
below, and thereafter CDFW approves the transfer or assignment in writing.

The transfer or assignment of the Agreement to another entity shall constitute a minor
amendment, and therefore to request a transfer or assignment, Permittee shall submit
to CDFW a completed CDFW “Request to Amend Lake or Streambed Alteration” form
and include with the completed form payment of the minor amendment fee identified in
CDFW's current fee schedule (see Cal. Code Regs., tit. 14, § 699.5).
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EXTENSIONS

In accordance with FGC section 1605(b), Permittee may request one extension of the
Agreement, provided the request is made prior to the expiration of the Agreement’s
term. To request an extension, Permittee shall submit to CDFW a completed CDFW
“Request to Extend Lake or Streambed Alteration” form and include with the completed
form payment of the extension fee identified in CDFW’s current fee schedule (see Cal.
Code Regs., tit. 14, § 699.5). CDFW shall process the extension request in accordance
with FGC 1605(b) through (e).

If Permittee fails to submit a request to extend the Agreement prior to its expiration,
Permittee must submit a new notification and notification fee before beginning or
continuing the project the Agreement covers (Fish & G. Code, § 1605, subd. (f)). .

EFFECTIVE DATE

The Agreement becomes effective on the date of CDFW's signature, which shall be: 1)
after Permittee’s signature; 2) after CDFW complies with all applicable requirements
under the California Environmental Quality Act (CEQA); and 3) after payment of the
applicable FGC section 711.4 filing fee listed at
http://www.wildlife.ca.gov/habcon/ceqa/ceqa changes.html.

TERM

This Agreement shall expire on December 31, 2019, unless it is terminated or extended
before then. All provisions in the Agreement shall remain in force throughout its term.
Permittee shall remain responsible for implementing any provisions specified herein to
protect fish and wildlife resources after the Agreement expires or is terminated, as FGC
section 1605(a)(2) requires.

EXHIBITS

The documents listed below are included as exhibits to the Agreement and incorporated
herein by reference.

A. Figure 1: Site Location Map: Vallejo Ferry Terminal Dredging Project, prepared by
Cle Engineering.

AUTHORITY

If the person signing the Agreement (signatory) is doing so as a representative of
Permittee, the signatory hereby acknowledges that he or she is doing so on Permittee’s
behalf and represents and warrants that he or she has the authority to legally bind
Permittee to the provisions herein.
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AUTHORIZATION

This Agreement authorizes only the project described herein. If Permittee begins or
completes a project different from the project the Agreement authorizes, Permittee may
be subject to civil or criminal prosecution for failing to notify CDFW in accordance with
FGC section 1602.

CONCURRENCE
The undersigned accepts and agrees to comply with all provisions contained herein.

FOR WATER EMERGENCY TRANSPORTATION
AUTHORITY

S gz, P&w{,ﬁ by bizzlis

Nina Rannells Date

FOR DEPARTMENT OF FISH AND WILDLIFE

Craig J. Weightman Date
Environmental Program Manager

Prepared by: L. Hammerli
Environmental Scientist

Date Sent: June 22, 2015




Exhibit A

Figure 1: Site Location Map
Vallejo Ferry Terminal Dredging Project





