

SAN FRANCISCO BAY AREA WATER EMERGENCY TRANSPORTATION AUTHORITY

Solano SLEP
RFP 18-021

ADDENDUM NO. 5

June 25, 2019

SCOPE

This Addendum No. 5 consists of 1 page. It includes the following:

1. Changes and Corrections

1. CHANGES AND CORRECTIONS

PROPOSAL TIMELINE

Listed below is the anticipated schedule that outlines pertinent dates of which Proposers should be aware, all dates are subject to revision at the Owner's discretion:

STEP TWO PROPOSAL	
5/29/2019	Step Two Pre-Proposal Conference**
6/5/2019	Step Two Written requests for clarifications are due
7/19/2019 7/5/2019	Step Two Proposals Due By 2:00 P.M.
Q3, 2019	Board Approval (estimated)

ACKNOWLEDGMENT BY BIDDER

Each bidder is required to acknowledge receipt of all Addenda, including this Addendum No. 5 as specified in the RFP Instructions to Offerers.

ISSUED BY:

Tim Hanners

Digitally signed by Tim Hanners
DN: cn=Tim Hanners, o=WETA, ou=Engineering &
Maintenance, email=hanners@watertransit.org, c=US
Date: 2019.06.24 15:57:00 -0700

Tim Hanners
Weta

Date