

SAN FRANCISCO BAY AREA WATER EMERGENCY TRANSPORTATION AUTHORITY

Electrical System Work to Support
New 5,000 Gallon Diesel Exhaust Fluid (DEF) Tank
RFQ 21-005

ADDENDUM NO. 2

April 30, 2021

SCOPE

This Addendum No. 1 consists of 1 page.

1. Project Extensions.

1. PROJECT EXTENSIONS

The RFQ response due date is hereby extended to May 17, 2021, and the Anticipated Time of Performance is now May 31 to June 30, 2021. All other terms and conditions of the RFQ remain in full force and unchanged.

ACKNOWLEDGMENT BY BIDDER

Each bidder is required to acknowledge receipt of all Addenda, including this Addendum No. 2 as specified in the RFQ by signing below.

ISSUED BY:

Tim Hanners Date
WETA

ACKNOWLEDGMENT:

Bidder must sign below and return this acknowledgement with the RFQ response:

Authorized Signature of Bidder Date